Anthony Esson, Architect PO Box 479 Gaylord, Michigan 49734 West Branch – Rose City Area Schools 2024 Door and Window Replacement Project West Branch, Michigan

January 30, 2024

Project No. 263-18Q

ADDENDUM NO. 2

This Addendum is being issued for the purpose of modifying and/or clarifying the original Bidding Documents dated January 19, 2024 and shall take precedence over them.

All work included herein shall be in accordance with the general requirements of the original bidding documents, except as specifically noted herein.

This Addendum is being sent to all known plan holders, suppliers, plan rooms, and governmental agencies having received Bidding Documents.

Supplemental Documents Issued:

None

Item No. 1: Refer to Ogemaw Heights High Schools Drawing Sheet A1. Delete demolition of windows in CR #151/197, CR #153/198, CR #155/199, CR #154/206, CR #152/207, and CR #150/208 from the Bid. Removal of windows in these rooms will completed by the Owner's abatement Contractor. Coordinate installation schedule with Owner's abatement Contractor so that windows can be removed ahead of new unit installation.

END OF ADDENDUM NO. 2