PROJECT MANUAL

for

West Branch — Rose City Area Schools
Surline Middle School Corridor Door
Replacement Project

Surline Middle School

PROJECT NO. 263-18R

MAY 30, 2025

ARCHITECT

PO BOX 479 GAYLORD, MICHIGAN 49734
TELEPHONE: (989) 350-1827

FI ANTHONY P. ESSON
L




WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

DOCUMENT 00 01 01

PROJECT TITLE PAGE

PROJECT NAME: West Branch — Rose City Area Schools
Surline Middle School Corridor Door Replacement Project
AEA Project No. 263-18R

OWNER: West Branch — Rose City Area Schools
PO Box 308
West Branch, Ml 48661
Contact: Gail Hughey, Superintendent
Telephone: (989) 343-2019

ARCHITECT: Anthony Esson, Architect

Mailing Address:
P.O. Box 479
Gaylord, Ml 49734

Shipping Address:
2111 Forester Drive
Frederic, Ml 49733

Contact: Anthony P. Esson, Architect, LEED AP

PH: (989) 350-1827
tony@anthonyessonarchitect.com

Anthony Esson, Architect Project Title Page 000101-1



WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT

DOCUMENT 00 01 10
TABLE OF CONTENTS
Section Title

PROCUREMENT AND CONTRACTION REQUIREMENTS GROUP
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

INTRODUCTORY INFORMATION

000101 Project Title Page .......ocuveiiiiiiiiie e
000110 Table Of CONENIS ......ccvviiiei e et a s

PROCUREMENT REQUIREMENTS

001116 INVItation t0 Bid..........cooooiiiii
002113 Instructions t0 Bidders ...,
004113 Bid Form - Stipulated Sum (Single-Prime Contract) ...........cccccvvvvvvveenns
004501 Familial Disclosure Statement .............cvvvvviviiieiierieiiieeeeeeeeeereeeeeeeeeeeeanes
00 45 02 Iran Economic Sanctions Act Compliance Certificate.........................

CONTRACTING REQUIREMENTS

0052 14 Agreement Form - AlA Stipulated Sum (Single-Prime Contract)
AlIA DocumMENt ALO4 — 2007 ..oeniieeiieeeee e
0066 19 Contractors General Release of Claims ........cccoeeeveeiiiieviiieeieeeeeeeein,

SPECIFICATIONS GROUP
GENERAL REQUIREMENTS SUBGROUP

DIVISION 01 - GENERAL REQUIREMENTS

01 1000 SUMIMAIY ¢ttt e e e e r e e e s s s e e e e e s
01 20 00 Price and Payment ProCcedures ...........ccccooviieiiiiieie e
01 30 00 Administrative ReqUIrEMENTS ........ccooiiiiiiiiiiiiiiiee e
013300 Submittal ProCeAUIES.........oeeiieeiee e
014000 Quality REQUIFEMENTS.......eeiiiiiiiie e
01 50 00 Temporary Facilities and Controls .............ccccoooee
01 60 00 Product REQUIFEMENLS .......evviiiiiiiiiieiiieeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeseaesasesenennnes
01 7000 Execution and Closeout Requirements..............ceevevvevieeeeeeeeeeeeereeenennnns

FACILITY CONSTRUCTION SUBGROUP

DIVISION 02 — EXISTING CONDITIONS

02 41 19 Selective Structure DemMOlItION .........uviiieeeeeee e

Anthony Esson, Architect Table of Contents

May 30, 2025

00 01 10-1



WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

DIVISION 07 —= THERMAL AND MOISTURE PROTECTION
07 90 00 N Lo )11 S 24 10) (=11 110 o NPT 3

DIVISION 08 — OPENINGS

081213 [ (o)L YA Y 1] =Y I =Y 1 4 [T 3
08 14 16 [ (U] A TYAY Yo Lo I o Yo 5
08 71 00 [ Lo Yo g F-Y (0 LY7- T £ 8
08 80 00 (€11= V4] 0T« [ O TP PRPPPPPPPN 4

DIVISION 09 - FINISHES

09 90 00 PaiNting and COALING ......cceeiuiiiieiiiiee ettt e e st e e aib e e s annr e e e s aanneeas 4

Anthony Esson, Architect Table of Contents 00 01 10-2



WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

DOCUMENT 00 11 16

INVITATION TO BID
Project: West Branch — Rose City Schools; Surline Middle School Corridor Door Replacement Project
Owner:

West Branch — Rose City Area Schools
PO Box 308
West Branch, M| 48661

Architect/Engineer:

Anthony P. Esson, Architect, PLLC
PO Box 479
Gaylord, M1 49734

Date: May 30, 2025

West Branch — Rose City Area Schools will receive Bids from Bidders for remodeling work comprising
replacement of designated corridor doors at Surline Middle School.

Sealed Bids should be delivered in person to West Branch — Rose City Area Schools Central Office, c/o Gail
Hughey, Superintendent, 960 HWY M33, West Branch, Ml 48661. Bids must be received prior to 12:00 PM
local time on June 24, 2025. Bids will be opened publically and read aloud immediately following the closure
of the bidding period, in the West Branch — Rose City Area Schools Central Office located at 960 S. M33,
West Branch, MI 48661. The Owner will not consider or accept a bid received after the date and time
specified for bid submission. Post Bid Interviews with the apparent low Bidder(s) will be scheduled following
receipt of Bids. All Bids will be evaluated at a later date.

There will be a Pre-Bid Conference conducted by the Owner and Architect/Engineer at 11:00 AM local time,
Thursday, June 12, 2025. The meeting will convene in the Surline Middle School Cafeteria located at 147
State Street, West Branch, M| 48661. The Cafeteria Entrance is located on the west end of the school
building. The Pre-Bid Conference will consist of a brief informational meeting followed by an opportunity for
Bidders to examine the Project site. Attendance is not mandatory but is strongly encouraged.

Bidding Documents will be available on or about June 2, 2025. Bidding Documents will be available to
Bidders in electronic format (.pdf) free of charge. Interested Bidders may view and download bidding
documents at www.anthonyessonarchitect.com. Select West Branch — Rose City Area Schools; Surline
Middle School Corridor Door Replacement Project under the Bid Docs button.

Each Bidder shall include with its Bid, a sworn and notarized statement disclosing any familial relationships
that exist between the owner or any employee of the Bidder and any member of the Board of Education of
the Superintendent of the School District.

Compliance with the Iran Economic Sanctions Act (PA 517 of 2012) is required. Each Bidder shall include a
sworn and notarized certification that they are not an "Iran Linked Business" as the term is defined in the Act.

A Bid security in the amount of no less than 5 percent of the Bid Sum in the form of a Bid Bond, or certified

check payable to the Owner shall accompany each Bid. A personal or company check does not constitute a
Bid security.

Anthony Esson, Architect Invitation to Bid 001116-1
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Refer to other bidding requirements described in Document 00 21 13.
Bids shall be submitted on the Bid Form provided in the Bidding Documents.

The successful Bidder will be required to furnish Performance and Labor/Material Payment Bonds in the
amount of 100% of the contract amount.

Bids will be required to be submitted under a condition of irrevocability for a period of 60 days after
submission.

The Owner reserves the right to accept or reject any or all Bids, either in whole or in part; to award the
Contract to other than the lowest Bidder; to waive any irregularities and/or informalities; and in general, to
make awards in any manner deemed to be in the best interest of the Owner.

END OF DOCUMENT
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DOCUMENT 00 21 13
INSTRUCTIONS TO BIDDERS
1.1 SUMMARY

A. Document Includes:

Bid submission.

Intent.

Work identified in contract documents.
Contract Time.

Definitions.

Contract Documents identification.
Availability of documents.
Examination of documents.
Inquiries and Addenda.

10. Product substitutions.

11. Site examination.

12. Prebid conference.

13. Subcontractors.

14. Submission procedure.

15. Bid ineligibility.

16. Bid security.

17. Performance assurance.

18. Bid Form requirements.

19. Bid Alternates

20. Fees for changes in the Work.

21. Contingency Allowance

22. Bid Form signature.

23. Familial Disclosure Statement

24. Iran Economic Sanctions Act Compliance Affidavit
25. Bid opening.

26. Selection and Award of Alternates
27. Duration of offer.

28. Acceptance of offer.

CoNoOA~WONE

B. Related Documents:
1. Document 00 11 16 - Invitation to Bid.
2.  Document 00 41 13 - Bid Form - Stipulated Sum (Trade Contract).
1.2 BID SUBMISSION
A. Bids signed and under seal, executed, and dated will be received by West Branch — Rose City
Area Schools Central Office, c/o Gail Hughey, Superintendent, 960 HWY M33, West Branch, MI
48661, until 12:00 PM local time on June 24, 2025.

B. Bids submitted after the above time will be returned to Bidder unopened.

C. Amendments to submitted Bids will be permitted when received in writing prior to bid closing and
when endorsed by the same party or parties who signed and sealed the Bid.

D. Bidders may withdraw their Bid by written request at any time before bid closing.

Anthony Esson, Architect Instructions to Bidders 002113-1
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1.3 INTENT

A. The intent of this bid request is to obtain an offer to perform work to replace designated door
frames, doors, and hardware at Surline Middle School for a Stipulated Price contract.

1.4 WORK IDENTIFIED IN CONTRACT DOCUMENTS

A. Work of this proposed Contract comprises remodeling of Surline Middle School and, in general,
includes removal and replacement associated therewith.

B. Location:
1. Surline Elementary/Middle School; 147 State Street, West Branch, MI 48661.

1.5 CONTRACT TIME
A. The work is anticipated to begin in mid July and continue through the end of the school summer
break. Work not completed during the month of July and August 2025 must be completed outside
of normal school hours (after daily dismissal, weekends, and holiday breaks). Contractors not
anticipated to be completed by the end of August 2025 are to include any labor premiums
associated with working outside regular business hours.
B. Contractor shall indicate the anticipated Contract Time required on the Bid Form. Contract Time
shall be calendar days measured from award of contract to the date of Substantial Completion.
1. In determining anticipated Contract Time, Bidders should anticipate that permits will not be
released to the Contractor by the Authority Having Jurisdiction (State of Michigan BCC) until
July 31, 2025 to allow sufficient time for Plan Review.
C. Damages as identified in the agreement apply.
1.6 DEFINITIONS

A. Bidding Documents: Contract Documents supplemented with Invitation to Bid, Instructions to
Bidders, Information Available to Bidders, Bid Form, and bid securities, identified

B. Contract Documents: Defined in AIA Document A104-2017, including issued Addenda.

C. Bid: Executed Bid Form and required attachments submitted in accordance with these
Instructions to Bidders.

D. Bid Price: Monetary sum identified by the Bidder in the Bid Form.
1.7 CONTRACT DOCUMENTS IDENTIFICATION
A. The Contract Documents are identified as Project No. 263-18R titled West Branch — Rose City
Area Schools; Surline Middle School Corridor Door Replacement Project as prepared by Anthony
P. Esson, Architect.
1.8 AVAILABILITY OF DOCUMENTS

A. Bidding Documents may be obtained as stated in document 00 11 16 - Invitation to Bid.

B. Partial sets of Bidding Documents will not be issued to Bidders.

Anthony Esson, Architect Instructions to Bidders 002113-2
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Bidding Documents are made available only for the purpose of obtaining offers for this Project.
Their use does not grant a license for other purposes.

1.9 EXAMINATION OF DOCUMENTS

A.

Bidders are responsible for full examination of the drawings, specifications, exhibits and any
Addenda prior to submission of bids.

Upon receipt of Bidding Documents verify documents are complete. Notify Architect/Engineer if
documents are incomplete.

Immediately notify Architect/Engineer upon finding discrepancies or omissions in Bidding
Documents. When such discrepancies or omissions should be discovered through reasonable
examination for the purpose of estimating and are not brought to the Architect’s attention and
clarified prior to bidding, Bidder shall include and/or shall be deemed to have included the higher
guantity or quality of Product or material, and/or more labor intensive or costly installation in the
Bid.

Carefully review Drawings and Specifications. Contractor is responsible for the entire Work
identified in the Contract Documents without regard to the specific location of the information
within the Contract Documents.

1.10 INQUIRIES AND ADDENDA

A.

Direct questions in writing to Anthony Esson, at the office of the Architect/Engineer; Email
tony@anthonyessonarchitect.com.

Verbal answers are not binding on any party.

Submit questions not less than 7 days before date set for receipt of Bids. Replies will be made by
Addenda.

Addenda may be issued during bidding period. Addenda will be posted on the Architect’s website
at www.anthonyessonarchitect.com. Select West Branch — Rose City Area Schools; Surline
Middle School Corridor Door Replacement Project under the Bid Docs button. Addenda become
part of the Contract Documents. Include resultant costs in the Bid Price.

The Pre-bid Meeting Attendance Sheet and Bid results will also be posted on the Architect’s
website. Visit www.anthonyessonarchitect.com. Select West Branch — Rose City Area Schools;
Surline Middle School Corridor Door Replacement Project under the Bid Docs button.

1.11 PRODUCT SUBSTITUTIONS

A.

Where Bidding Documents stipulate particular Products, substitution requests will be considered
by Architect/Engineer up to 5 days before receipt of Bids.

With each substitution request, provide sufficient information for Architect/Engineer to determine
acceptability of proposed products.

When a request to substitute a Product is made, Architect/Engineer may approve the substitution.
Approved substitutions will be identified by Addenda.

In submission of substitutions to Products specified, Bidders shall include in their Bid, changes
required in the Work, changes to Contract Time and Contract Price to accommodate such
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approved substitutions. Later claims by the Bidder for an addition to the Contract Time or
Contract Price because of changes in Work necessitated by use of substitutions will not be
considered.
1.12 SITE EXAMINATION
A. Examine Project site before submitting a Bid.
1.13 PREBID CONFERENCE
A. A Bidders conference is scheduled for 11:00 AM on June 12, 2025. The meeting will convene in
the Surline Middle School Cafeteria, 147 State Street, West Branch, MI 48661. The Cafeteria
entrance is located on the west end of the school building. The Pre-Bid Meeting will consist of a
brief informational meeting followed by an opportunity for Bidders to examine the project sites.

B. Attendance is not mandatory but is strongly encouraged as no other opportunity for site
examination will be provided.

C. Representatives of the Architect/Engineer and Owner will be in attendance.
D. Information relevant to Bidding Documents will be issued by Addendum
1.14 SUBCONTRACTORS
A. The owner reserves the right to reject any proposed subcontractor(s) for reasonable cause.
B. Refer to AIA Document A104-2017.
1.15 SUBMISSION PROCEDURE
A. Bidders shall be solely responsible for delivery of Bids in manner and time prescribed.
B. Submit one copy of executed offer on Bid Forms provided, signed and sealed with required
security deposit in a closed opaque envelope, clearly identified with Bidder's name, Project name,

Specific Bid Category and Owner's name on the outside.

C. The Work must be bid in its’ entirety. Bid qualifiers that omit portions of the work will be grounds
for rejection.

D. An abstract summary of submitted Bids will be made available to all Bidders following bid
opening. Visit www.anthonyessonarchitect.com. Select West Branch — Rose City Area Schools;
Surline Middle School Corridor Door Replacement Project under the Bid Docs button.
1.16 BID INELIGIBILITY
A. Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, contain
arithmetical errors, erasures, alterations, or irregularities of any kind, may be declared

unacceptable at Owner’s sole discretion.

B. Bid Forms, Appendices, and enclosures which are improperly prepared may be declared
unacceptable at Owner’s sole discretion.

C. Failure to provide security deposit, bonds or insurance requirements may invalidate the Bid at the
discretion of the Owner.
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D. Bidders that are "Iran Linked Businesses" as the term is defined in PA 517 of 2012, Iran
Economic Sanctions Act are ineligible to Bid. Eligible Bidders must submit certification in
accordance with the Act. Refer to Section 00 45 02.

SECURITY DEPOSIT
A. Bids shall be accompanied by security deposit in one of the following forms:
1. Bid Bond in the amount of not less than five percent (5%) of the Bid Price on standard surety
company form.
2. Certified check payable to Owner in the amount of five percent (5%) of the Bid Price.

B. Endorse Bid Bond in name of West Branch — Rose City Area Schools as obligee, signed and
sealed by the principal (Contractor) and surety.

C. Endorse certified check in name of West Branch — Rose City Area Schools.
PERFORMANCE ASSURANCE

A. Accepted Bidder: Provide a Performance and Payment bond as described in AIA Document
A104-2017.

B. Include the cost of performance assurance bonds in the Bid Sum.

BID FORM REQUIREMENTS

A. Complete requested information in the Bid Form and Bid Form Supplements.
BID ALTERNATES

A. Indicate variation of Bid Price for mandatory alternates listed in the Bid Form. Indicate "difference"
in Bid Price by adding to or deducting from base Bid Price.

B. Voluntary Alternates may be proposed by Bidders without invalidating Bids. Include an
attachment with description of voluntary alternates proposed, reason for proposing such
alternates and any associated change in cost or time.

FEES FOR CHANGES IN THE WORK

A. When the Architect/Engineer establishes that the method of valuation for Changes in the Work
will be net cost plus a percentage fee in accordance with General Conditions, the percentage fee
allowed for Overhead and Profit to the Contractor shall be Ten Percent (10%) on the net cost of
work by performed directly by the General Contractor, and Five Percent (5%) on the gross cost of
work by a Subcontractor. The percentage fee allowed for Overhead and Profit to any
Subcontractor at any level shall be Ten Percent (10%) on the net cost of work by performed
directly by the Subcontractor, and Five Percent (5%) on the gross cost of work by any lower tier
Subcontractor.

CONTINGENCY ALLOWANCE
A. Include a Contingency Allowance in the Bid as specified in Section 12 00 00.
BID FORM SIGNATURE

A. Sign Bid Form, as follows:

Anthony Esson, Architect Instructions to Bidders 002113-5
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Sole Proprietorship: Signature of sole proprietor.

Partnership: Signature of a duly authorized signing partner.

Corporation: Signature of a duly authorized signing officer.

Joint Venture: Signature of each party of the joint venture in a manner appropriate to such
party as described above.

pwnpE

1.24 FAMILIAL DISCLOSURE STATEMENT

Include Familial Disclosure Statement — 00 45 01.
Complete all requested information in the affidavit.
Signature of the affidavit shall be notarized.

Failure of the Bidder to submit a fully executed affidavit may result in disqualification of the bidder.

1.25 IRAN ECONOMIC SANCTIONS ACT COMPLIANE AFFIDAVIT

A.

Include Iran Economic Sanctions Act Compliance Affidavit — 00 45 02.
Complete all requested information in the affidavit.
Signature of the affidavit shall be notarized.

Failure of the Bidder to submit a fully executed affidavit may result in disqualification of the bidder.

1.26 BID OPENING

A.

B.

Bids will be opened publicly and read aloud immediately following the closure of the bidding
period in the Superintendent’s office located in Ogemaw Heights High Schools at 960 S. M33,
West Branch, M| 48661.

Bidders may be present.

1.27 SELECTION AND AWARD OF ALTERNATES

A.

Bids will be evaluated on total of base Bid Price with full consideration of selected mandatory
alternates. Mandatory alternates awarded after the award of contract will be included the contract
by Change Order. Alternates awarded by change order after contract award will be subject to
adjustment in cost and or time as may be justified by changes in market conditions and/or product
availability.

Voluntary Alternates offered by Bidders will not be considered in the award of Contract. Any
voluntary alternates accepted will be included in the contract by Change Order.

1.28 DURATION OF OFFER

A.

Bids shall remain open to acceptance and shall be irrevocable for a period of 60 days after bid
closing date.

1.29 ACCEPTANCE OF OFFER

A.

The Owner reserves the right to accept or reject any or all offers.

Anthony Esson, Architect Instructions to Bidders 002113-6
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B. After acceptance by the Owner, the Architect/Engineer on behalf of the Owner, will issue to the
accepted Bidder, a written letter of Contract Award.

C. Notwithstanding delay in the preparation and execution of the Agreement, accepted Bidder shall
be prepared, upon written Notice to Proceed, to commence work within seven days following
receipt of official written order of the Owner to proceed, or on date stipulated in such order.

D. The accepted bidder shall assist and cooperate with the Owner to prepare the Agreement, and
within 7 days following its presentation shall execute Agreement and return it to the Owner.

END OF DOCUMENT

Anthony Esson, Architect Instructions to Bidders 002113-7



To:

Project:

Date:

Submitted by:

Estimator

1. OFFER

WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

DOCUMENT 00 41 13
BID FORM - STIPULATED PRICE

West Branch — Rose City Area Schools Central Office
c/o Gail Hughey, Superintendent

960 HWY M33

West Branch, Michigan 48661

West Branch — Rose City Area Schools
Surline Middle School Corridor Door Replacement Project
Project No. 263-18R

(full name)

(full address)

(name)

(telephone)

(email address)

Having examined the Place of The Work and all matters referred to in the Instructions to Bidders and
the Contract Documents prepared by Anthony Esson, Architect dated May 30, 2025 for the above
named project, we, the undersigned, hereby offer to enter into a Contract to perform the Work for the

Stipulated Sum of: $ (numerical)

$

dollars in

lawful (written) money of the United States of America.

We have included the required security deposit as required by the Instruction to Bidders.
We have included the specified Contingency Allowance in the Bid Sum.

All applicable federal and/or State of Michigan taxes are included in the Bid Sum.

We have included the costs of all required construction permits and inspections in the bid
sum.

We acknowledge that Damages may be assessed for our failure to achieve Completion prior
to the dates indicated in the Contract Documents.

Anthony Esson, Architect Bid Form — Stipulated Price 004113-1
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2. MANDATORY BID ALTERNATES

We offer the following Alternate Prices for specific portions of the Work as provided in the Contract
Documents:

Bid Alternate 1: Remove and replace designated frames, doors and hardware.

ADD/DEDUCT $

3. CONTRACT TIME
a. If this Bid is accepted, we will:
- Achieve Substantial Completion in calendar days.
- We acknowledge that work not complete by August 31, 2025 must be completed outside of
normal school hours (after daily dismissal, weekends, and holiday breaks), and we have
included any premium costs for labor associated therewith.

4. ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for sixty (60) days from the bid closing date.
If this bid is accepted by the Owner within the time period stated above, we will:

a. Execute the Agreement within seven (7) days of its presentation.
b. Commence work within seven (7) days after written Notice to Proceed by the Architect.
If this bid is accepted within the time stated, and we fail to commence the Work or we fail to provide
the required Bond(s), the security deposit shall be forfeited as damages to the Owner by reason of
our failure, limited in amount to the lesser of the face value of the security deposit or the difference
between this bid and the bid upon which a Contract is signed.
In the event our bid is not accepted within the time stated above, the required security deposit shall
be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders;
unless a mutually satisfactory arrangement is made for its retention and validity for an extended
period of time.

5. ADDENDA

The following Addenda have been received. The modifications to the Bid Documents noted below
have been considered and all costs are included in the Bid Sum.

Addendum # Dated

Addendum # Dated

Anthony Esson, Architect Bid Form — Stipulated Price 004113-2
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6. BID FORM SIGNATURE(S)
(Bidder - print the full name of firm)
was hereunto affixed in the presence of:
(Authorized signing officer Title)

If the Bid is a joint venture, add additional forms of execution for each member of the joint venture in
the appropriate form or forms as above.

END OF BID FORM - STIPULATED PRICE
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DOCUMENT 00 45 01
FAMILIAL DISCLOSURE STATEMENT
The undersigned, the owner or authorized officer of (the “Bidder”)

pursuant to the familial disclosure requirement provided in the advertisement for construction bids, hereby
represent and warrant, except as provided below, that no familial relationships exist between the owner(s) or any
employee of the Bidder and any member of the Board of Education or the Superintendent of West Branch — Rose
City Area Schools (the School), except as indicated below:

List any Familial Relationships:

BIDDER:
By:
Its:
State of Michigan )
) SS
County of )
This instrument was acknowledged before me on the day of ,20___, by

, Notary Public

, County, Michigan

My Commission Expires:

Acting in the County of:

END OF FAMILIAL DISCLOSURE STATEMENT
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DOCUMENT 00 45 02
IRAN ECONOMIC SANCTIONS ACT COMPLIANCE AFFIDAVIT

Effective April 1, 2013, all Bids and/or Proposals received by public entities in the State of Michigan must
comply with the Iran Economic Sanctions Act, Act 517 of 2012. As a condition to compliance with the Act, the
following certification must be submitted with the Bid.

The undersigned, the owner or authorized officer of (the “Bidder”),
pursuant to the requirements of the Iran Economic Sanctions Act, Act 517 of 2012, hereby certifies under
civil penalty for false certification, that the Bidder is not an "Iran Linked Business", as defined in the Act, and
is eligible to submit a Bid.

By:
Its:
State of Michigan )
) SS
County of )
This instrument was acknowledged before me on the day of ,20__, by

, Notary Public

, County, Michigan

My Commission Expires:

Acting in the County of:

END OF IRAN ECONOMIC SANCTIONS ACT COMPLIANCE AFFIDAVIT

Anthony Esson, Architect Iran Economic Sanctions Act Compliance Affidavit 00 45 02-1
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DOCUMENT 00 52 14
AGREEMENT FORM - AIA STIPULATED SUM (SINGLE-PRIME CONTRACT)
1.1 SUMMARY

A. Document Includes:
1. Agreement.

1.2 AGREEMENT
A. AIA Document A104-2017, Standard Abbreviated Form of Agreement Between Owner and

Contractor as modified, forms the basis of Agreement Between the Owner and Contractor.

END OF DOCUMENT

Anthony Esson, Architect Agreement Form — AIA Stipulated Sum 005214-1
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@@AIA Document A104 - 2017

Standard Abbreviated Form of Agreement Between Owner and Contractor

AGREEMENT made as of the « » day of « » in the year « 2025 »

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

West Branch-Rose City Area Schools
960 South M-33
West Branch, Michigan 48661

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

West Branch-Rose City Area Schools
Surline Middle School Corridor Door Replacement
AEA Project No. 268-18R

The Architect:

(Name, legal status, address and other information)
Anthony P. Esson, Architect

P.O. Box 479

Gaylord, Michigan 49734

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.
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EXHIBIT A TERMS OF CONTRACT FOR ESSER-FUNDED PROJECTS

ARTICLE 1 THE WORK OF THIS CONTRACT

The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 2.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[X] The date of this Agreement.

[X] A date set forth in a notice to proceed issued by the Owner.
[X] Established as follows:
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(Insert a date or a means to determine the date of commencement of the Work.)

«n

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 2.2 The Contract Time shall be measured from the date of commencement.

§ 2.3 Substantial Completion

§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check the appropriate box and complete the necessary information.)

[X] Not later than « » ( « » ) calendar days from the date of commencement of the Work.

[X] By the following date: « »

Portion of Work Substantial Completion Date

§ 2.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 2.3 due to circumstances
within the reasonable control of the Contractor, Owner may at their sole discretion hold Contractor responsible for
costs that Owner would not have otherwise incurred. Such costs may be withheld from Progress payments or Final
payment as applicable.

ARTICLE 3 CONTRACT SUM

§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be one of the following:

(Check the appropriate box.)

[X] Stipulated Sum, in accordance with Section 3.2 below
[
[

(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.)

§ 3.2 The Stipulated Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

« To be Determined »
§ 3.2.2 Unit prices, if any:
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be

applicable.)

ltem Units and Limitations Price per Unit ($0.00)
None

AlA Document A104 — 2017 (formerly A107™ — 2007). Copyright © 1936, 1851, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1887, 1897, 2007 and 2017. All
rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the AIA Logo, and “AlA Contract Documents” are trademarks of
The American Institute of Architects. This document was produced at 10:43:25 EDT on 06/02/2025 under Subscription No.20240062683 which expires on
09/19/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To
report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6825e86ac91f661b83b4bfa3)



§ 3.2.3 Allowances, if any, included in the stipulated sum:
(Identify each allowance.)

Item Price
Contingency $10,000.00

ARTICLE 4 PAYMENT

§ 4.1 Progress Payments

§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month.

«o»

§ 4.1.3 Provided that an Application for Payment is received by the Architect not later than the « last » day of a
month, the Owner shall make payment of the Architect-certified amount to the Contractor not later than the « last »
day of the « following » month, unless and to the extent the Owner reasonably disputes the Application or
Certification in good faith. If an Architect-certified Application for Payment is received by the Owner after the date
fixed above, undisputed payments shall be made by the Owner not later than « thirty » ( « 30 » ) days after the
Owner receives the certified Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 4.1.4 For each progress payment made prior to Final Completion of the Work, the Owner may withhold retainage
from the payment in an amount not less than ten percent (10%),

(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.)

«o»

§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate
stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

« 5 » % « Per Annum (See MCL 438.31)»

§ 4.2 Final Payment
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 18.2, and to satisty other requirements, if any, which extend beyond
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final payment;
.3 afinal Certificate for Payment has been issued by the Architect in accordance with Section 15.7.1.

§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after Owner’s agreement to
the Architect’s final Certificate for Payment, or as follows:

§ 4.3 Form of Payment
§ 4.3.1 Payments to the Contractor will be made by paper check. The Owner will not consider requests for ACH or
other forms of electronic payment.

«o»

ARTICLE 5 DISPUTE RESOLUTION
§ 5.1 Binding Dispute Resolution
For any claim subject to, but not resolved by, mediation pursuant to Section 21.5, the method of binding dispute
resolution shall be as follows:
(Check the appropriate box.)
[X]

[X] Litigation in a court of competent jurisdiction

[

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent
jurisdiction.

ARTICLE 6 ENUMERATION OF CONTRACT DOCUMENTS
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this
Agreement, are enumerated in the sections below.

§ 6.1.1 The Agreement is this executed AIA Document A104™-2017, Standard Abbreviated Form of Agreement
Between Owner and Contractor.

«»
§ 6.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ 6.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

« All Sections dated May 30, 2025 unless dated otherwise below »

Section Title Date Pages

011000 Summary 2

012000 Price and Payment 4
Procedures

013000 Administrative 5
Requirements

013300 Submittal Procedures 4

014000 Quality Requirements 3
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015000 Temporary Facilities 3
and Controls

016000 Product Requirements 3

017000 Execution and Closeout 4
Requirements

024119 Selective Structure 3
Demolition

0790 00 Joint Protection 3

081213 Hollow Metal Frames 3

08 14 16 Flush Wood Doors 5

08 71 00 Door Hardware 8

08 80 00 Glazing 4

0990 00 Painting and Coating

§ 6.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

« All sheets dated May 30, 2025 unless noted otherwise»
Number Title Date
il Title Sheet / Project

Information / Composite
Floor Plan — Existing

Conditions

DI1.1 Floor Plans — Demolition
/ Part “C” Lower / Part
“C” Upper

Al.l Floor Plans — New Work
/ Part “C” Lower / Part
“C” Upper

A2.1 Door, Frame, and

Hardware Schedule /
Miscellaneous Details

§ 6.1.6 The Addenda, if any:
Number Date Pages
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the
bidding or proposal requirements are enumerated in this Article 6.
§ 6.1.7 Additional documents, if any, forming part of the Contract Documents:
A Other Exhibits:
(Check all boxes that apply.)
[

[
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2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents.)

« .1 Accepted portions of Contractor’s Bid Response (attached)»

The parties acknowledge that, due to the incorporation of several Contract Documents, the possibility exists (and is
likely) that conflict or ambiguity may exist between or among the Contract Documents. In the event of any such
conflict or ambiguity between or among the Contract Documents, the terms most beneficial to the Owner shall
govern, as determined in the Owner’s sole discretion.

ARTICLE 7 GENERAL PROVISIONS

§ 7.1 The Contract Documents

The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable,
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the
execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change
Order, (3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the
Architect. The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required to the extent consistent
with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated
results.

§ 7.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind between any persons or entities other than the
Owner and the Contractor.

§ 7.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 7.4 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service

§ 7.5.1 Except as otherwise provided herein or in the Agreement between Owner and Architect, the Architect and
the Architect’s consultants shall be deemed the authors and owners of their respective Instruments of Service,
including the Drawings and Specifications, and will retain all common law, statutory and other reserved rights in
their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official
regulatory requirements or for other purposes in connection with the Project is not to be construed as publication in
derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the
Instruments of Service, subject to the protocols established pursuant to Sections 7.6 and 7.7, solely and exclusively
for execution of the Work. All copies made under this authorization shall bear the copyright notice, if any, shown on
the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not use the
Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and the Architect’s consultants.
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§ 7.5.3 The Drawings, Specifications, and other documents and all data used in compiling any tests, surveys, or
inspections at the Project Site and the results therefrom, as well as all photographs, drawings, specifications,
schedules, data processing output, computer-aided design/drafting (CADD) system disks/tapes, computations,
studies, audits, reports, models and other items of like kind, and all intellectual property, prepared or created for or
in connection with the Project and required by the Owner, the Contractor, or a third party, belong to the Owner. The
Contractor may retain one record set. All copies of them, except Contractor’s record set, shall be returned or suitably
accounted for upon completion of the Work. They are for use solely with respect to the Project. The Contractor shall
not, without the prior written consent of the Owner, use or permit anyone to use any Drawings, Specifications, or
other documents prepared for or in connection with the Project, or any concepts or ideas developed in connection
with the Project, for any purpose other than the Project. The Owner shall at all times have access to and control over
the disposition of any Drawings, Specifications, and other documents pertaining to the Project.

§ 7.8 Severability

The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties' intentions and purposes in executing the Contract.

§ 7.9 Notice

§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to an appropriate representative of the party
to whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if an acknowledgement of receipt is received from the recipient or proof of
receipt is otherwise established. The parties acknowledge that an appropriate representative of the Owner shall have
authority only to the extent provided by the Owner’s Board of Education.

«o»

§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered
to an appropriate representative of the party to whom the notice is addressed by certified or registered mail, or by
courier providing proof of delivery. The parties acknowledge that the Owner’s administrators, employees,
representatives, and agents have authority only to the extent expressly provided by the Owner’s Board of Education
and that, by law, all parties dealing with the Owner must ascertain such authority before relying on the actions or
representations purported or implied to be on behalf of the Owner.

ARTICLE 8 OWNER
§ 8.1 Information and Services Required of the Owner

§ 8.1.2 The Owner shall furnish all necessary surveys and a legal description of the site.

§ 8.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner, subject to its
experience, expertise, and judgement, and shall exercise proper precautions relating to the safe performance of the
Work. The Contractor acknowledges and agrees that the Architect is responsible for design, that the Owner has no
duty to discover any design errors or omissions in the Drawings, Plans, Specifications and other Construction
Documents or to notify Contractor of same, and that the Owner does not warrant the accuracy and adequacy of any
Contract Documents.

§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including, but not limited to, those required under Section 9.6.1, the Owner shall secure and pay for other necessary
approvals, easements, assessments, and charges required for the construction, use, or occupancy of permanent
structures or for permanent changes in existing facilities.
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§ 8.2 Owner’s Right to Stop the Work

If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents,
or fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written order to
the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; however, the
right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for the
benefit of the Contractor or any other person or entity. This right shall be in addition to and not in limitation of the
Owner’s rights under any provision of the Contract Documents.

§ 8.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may
have (including any claim against the Contractor’s performance bond), correct such default or neglect. The Architect
may, pursuant to Section 15.4.3, withhold or nullify a Certificate for Payment in whole or in part, to the extent
reasonably necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including the
Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect,
or failure. If the Contractor disagrees with the actions of the Owner or the Architect, or the amounts claimed as costs
to the Owner, the Contractor may file a Claim pursuant to Article 21.

ARTICLE 9 CONTRACTOR

§ 9.1 Review of Contract Documents and Field Conditions by Contractor

§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, including but not limited
to the location of utilities, and correlated personal observations and inspections with requirements of the Contract
Documents.

§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements of any existing
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional
unless otherwise specifically provided in the Contract Documents.

§ 9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require, with a copy of same to be forwarded to the
Owner.

§ 9.2 Supervision and Construction Procedures

§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters.

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or
on behalf of the Contractor or any of its Subcontractors.

§ 9.2.3 The Contractor shall immediately notify the Architect of delays of any other Contractors that could impact
timely coordination and completion of the Work. The Contractor shall be deemed to have accepted prior work when
it commences provision of subsequent Work and shall be responsible for the cost of repair, replacement, or
reconstruction if the prior work is found to be improper.
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§ 9.3 Labor and Materials

§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled
in tasks assigned to them.

§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Modification.

§ 9.3.4 Asbestos-Free Product Installation

§ 9.3.4.1 It is hereby understood and agreed that no product and/or material containing asbestos, including
chrysolite, amosite, crocidolite, tremolite asbestos, anthorphyllite asbestos, actinolite asbestos and any combination
of these materials that have been chemically treated and/or altered shall be installed or introduced into the Work by
the Contractor or its employees, agents, Subcontractors, or other individuals or entities over whom the Contractor
has control. The Contractor shall be required to provide a signed certification statement ensuring that all products or
materials installed or introduced into the Work will be asbestos-free.

§ 9.3.4.2 The Contractor also shall be required to furnish certified statements from the manufacturers of supplied
materials used during construction verifying their products to be asbestos-free in accordance with the requirements
of Section 9.3.4.1.

§ 9.3.4.3 The Contractor shall complete and submit to the Owner a certification evidencing asbestos-free product
installation prior to issuance of the final Certificate for Payment in a form acceptable to the Owner.

§ 9.3.5 The Contractor agrees that neither it nor its Subcontractors will discriminate against any employee or
applicant for employment, to be employed in the performance of this Contract, with respect to hire, tenure
conditions or privilege of employment, or any matter directly or indirectly related to employment, because of race,
age, sex, color, religion, national origin, ancestry or physical disability. Breach of this covenant may be regarded as
a material breach of this Contract.

§ 9.4 Warranty

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will
be of good quality and new unless the Contract Documents expressly require or permit otherwise. The Contractor
further warrants that the Work will conform to the requirements of the Contract Documents and will be free from
defects, except for those inherent in the quality of the Work the Contract Documents expressly require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor
warrants that the Owner will have good title to the Work and all materials and equipment incorporated into the
Work. The Contractor warrants that all Work and materials and equipment incorporated into the Work shall be fit
for the purposes for which they were intended. The Contractor warrants that all Work and materials and equipment
incorporated into the Work shall be merchantable. All other warranties required by the Contract Documents shall be
1ssued in the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with
Section 15.6.3.

Upon notice of the breach of any of the foregoing warranties or guarantees or any other warranties or guarantees
under the Contract Documents, the Contractor, in addition to any other requirements in the Contract Documents,
will commence to correct such breach within 72 hours after written notice thereof and thereafter will use its best
efforts to correct such breach to the satisfaction of the Owner; provided that if such notice is given after final
payment hereunder, such 72 hour period shall be extended to seven (7) days. The foregoing warranties and
obligations of the Contractor shall survive the final payment and/or termination of the Contract.

The Contractor shall, at the time of final completion of the Work and as a condition precedent to final payment to
the Contractor, assign to the Owner all manufacturers’ warranties related to the materials and labor used in the
Work. The Contractor further agrees to perform the Work in such manner as to preserve any and all such
manufacturers’ warranties and deliver to the Architect the warranties, project manuals, operating procedures, and
other materials related to each of the building systems and materials included in the Contractor’s Work and as
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required by the Specifications.

§ 9.5 Taxes

The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are
received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect. The
Contractor shall pay all local, state and federal taxes levied on its business, income or property and shall make all
contributions for social security and other wage or payroll taxes. The Contractor shall be solely responsible for such
payments and shall indemnify the Owner and hold it harmless from same.

§ 9.6 Permits, Fees, Notices, and Compliance with Laws

§ 9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the
Contractor performs Work contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear the
costs attributable to correction.

§ 9.7 Allowances

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall
select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the
costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade
discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit, and other
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the allowance.

§ 9.8 Contractor’'s Construction Schedules

§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work
and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide
for expeditious and practicable execution of the Work.

§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the
Owner and Architect. The Contractor acknowledges and understands that the work schedule will be modified from
time-to-time with the Owner’s approval to coordinate with the work of others and that such schedule changes do not
give rise to a claim for damages or additional compensation by the Contractor for delay or otherwise. The
Contractor shall be required to conform to the most recent Owner-approved schedule and acknowledges that fact
was taken into account when it agreed to the Contract Sum and entered into this Contract. The Contractor shall
cooperate with the Architect and Owner in scheduling and performing the Contractor’s Work to avoid conflict with,
and as to cause no delay in, the work or activities of other contractors or the construction or operations of the
Owner’s own forces.

§ 9.9 Submittals

§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop
Drawings, Product Data, Samples, and similar submittals required by the Contract Documents in coordination with
the Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By
submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the Owner
and Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field
measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.
The Work shall be in accordance with approved submittals.

§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents.

§ 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents or unless the
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Contractor needs to provide such services in order to carry out the Contractor's own responsibilities. If professional
design services or certifications by a design professional are specifically required, the Owner and the Architect will
specify the performance and design criteria that such services must satisfy. The Contractor shall cause such services
or certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the
design shall comply with applicable codes and ordinances. Subject to its professional skill, experience, and expertise
(if applicable), and except as otherwise set forth in the Contract Documents, each Party shall be entitled to rely upon
the information provided by the other Party. The Architect will review and approve or take other appropriate action
on submittals for the limited purpose of checking for conformance with information provided and the design concept
expressed in the Contract Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar
submittals shall be for the limited purpose of checking for conformance with information given and the design
concept expressed in the Contract Documents. In performing such review, the Architect will approve, or take other
appropriate action upon, the Contractor’s Shop Drawings, Product Data, Samples, and similar submittals.

§ 9.10 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment. The Contractor will also consult with the Owner and Architect
concerning necessary operations at the Project site to minimize construction impacts on the Owner, including but not
limited to its educational operations.

§ 9.11 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly.

§ 9.12 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish
caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials,
rubbish, the Contractor’s tools, construction equipment, machinery, and surplus material from and about the Project.

§ 9.13 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 9.14 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall indemnify and hold harmless the Owner and Architect from any and all
cost, damage, or loss on account thereof, but shall not be responsible for defense or loss when a particular design,
process, or product of a particular manufacturer or manufacturers is required by the Contract Documents or where
the copyright violations are contained in Drawings, Specifications or other documents prepared by the Owner or
Architect. However, if an infringement of a copyright or patent is discovered by, or made known to, the Contractor,
the Contractor shall be responsible for the loss unless the information is promptly furnished to the Architect.

§ 9.15 Indemnification

§ 9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys’ fees and the costs of correcting defective work, arising
out of or resulting from performance of the Work, , but only to the extent caused by the negligent acts or omissions
of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they
may be liable, or the Contractor’s breach of this Agreement, regardless of whether or not such claim, damage, loss,
or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person
described in this Section 9.15.1.

§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be
liable, the indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation
acts, disability benefit acts or other employee benefit acts.
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§ 9.15.3 In addition to and not in limitation of the Contractor’s other indemnity obligations, the Contractor hereby
accepts and assumes exclusive liability for and shall indemnify, protect, and hold harmless the Owner and Architect
from and against the payment of the following:

A all loss by fines, penalties or corrective measures resulting from acts of the Contractor or omissions by
the Contractor, its Subcontractors, agents, employees or assigns, with respect to the violation of safety
requirements of this Contract, including reasonable attorney fees

.2 all contributions, taxes, or premiums (including interest and penalties thereof) which may be payable
under the unemployment insurance law of any state, the federal Social Security Act, federal, state,
county, and/or municipal tax withholding laws, or any other law, measured upon the payroll of or
required to be withheld from employees by whomsoever employed, engaged in the Work to be
performed and furnished under this Contract;

.3 all sales, use, personal property and other taxes (including interest and penalties thereof) required by
any federal, state, county, municipal, or other law to be paid or collected by the Contractor or any of its
Subcontractors or vendors or any other person or persons acting for, through or under it or any of them,
by reason of the performance of the Work or the acquisition, ownership, furnishing, or use of any
materials, equipment, supplies, labor, services, or other items for or in connection with the Work; and

4  all pension, welfare, vacation, annuity, and other benefit contributions payable under or in connection
with respect to all persons by whomsoever employed, engaged in the Work to be performed and
furnished under this Contract.

.5 any claim, damage, loss or expense, including, but not limited to, actual attorney fees, incurred by the
Owner related to any hazardous material or waste, toxic substance, pollution, or contamination brought
into the Project site or caused by the Contractor or used, handled, transported, stored, removed,
remediated, disturbed, or dispersed of by Contractor.

§ 9.15.4 In the event that any claim is made or asserted, or lawsuit filed for damages or injury arising out of or
resulting from the performance of the Work, whether or not the Owner or Architect is named as a party, the
Contractor shall immediately advise the Owner and Architect, in writing, of such claim or lawsuit and shall provide
a full and complete copy of any documents or pleadings thereto, as well as a full and accurate report of the facts
involved.

ARTICLE 10 ARCHITECT

§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment
and with the Owner’s written concurrence during the correction period. The Architect will have authority to act on
behalf of the Owner only to the extent provided in the Contract Documents, unless otherwise modified in writing in
accordance with other provisions of the Contract.

§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner and Architect.

§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction or more frequently as
required by law, to become familiar with the progress and quality of the portion of the Work completed, and to
determine if the Work, when fully completed, will be in accordance with the Contract Documents. Except as
otherwise set forth in the Owner/Architect Agreement, the Architect will not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under
the Contract Documents. The Architect shall provide all services and duties that may be performed by an
“Architect” or “Engineer” in 1937 PA 306 and 1980 PA 299, including but not limited to, construction supervision.

§ 10.4 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of
the portion of the Work completed, will guard the Owner against defects and deficiencies in the Work, and promptly
report to the Owner (1) known deviations from the Contract Documents, (2) known deviations from the most recent
construction schedule submitted by the Contractor, and (3) defects and deficiencies observed in the Work. Except as
required by the Owner/Architect Agreement, the Architect will not be responsible for the Contractor’s failure to
perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have
control over or charge of and, except as provided in the Owner/Architect Agreement, will not be responsible for acts
or omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons or entities
performing portions of the Work. The Architect shall provide all services and duties that may be performed by an
“Architect” or “Engineer” in 1937 PA 306 and 1980 PA 299, including but not limited to, construction supervision.

AlA Document A104 — 2017 (formerly A107™ — 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1887, 1897, 2007 and 2017. All

rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the AIA Logo, and “AlA Contract Documents” are trademarks of 13
The American Institute of Architects. This document was produced at 10:43:25 EDT on 06/02/2025 under Subscription No.20240062683 which expires on

09/19/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To

report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6825e86ac91f661b83b4bfa3)



§ 10.5 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such
amounts.

§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require
inspection or testing of the Work.

§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.

§ 10.8 The Architect will interpret matters concerning performance under, and requirements of, the Contract
Documents on written request of the Owner. The Architect will make initial interpretations on all claims, disputes,
and other matters in question between the Owner and Contractor but will not be liable for results of any reasonable
interpretations rendered in good faith.

§ 10.9 The Architect’s interpretations relating to aesthetic effect will be final if consistent with the intent expressed
in the Contract Documents.

ARTICLE 11 SUBCONTRACTORS
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site.

§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect in writing of the Subcontractors or suppliers proposed for each of the
principal portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the
Owner or Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of
Subcontractors and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the
Work, taking into consideration the Owner’s or Architect’s reasonable objection in good faith, the Contract Sum and
Contract Time shall be increased or decreased by the difference, if any, occasioned by such change, and an
appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work. The
Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection.

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents,
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that
the Contractor, by these Contract Documents, has against the Owner. The Contractor shall ensure that the Owner is
made an express third-party beneficiary of any agreement between the Contractor and Subcontractor (or between a
Subcontractor and any sub-subcontractor) related to the Work.

ARTICLE 12 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 12.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance.

§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s activities with theirs as required by the Contract Documents.

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a
Separate Contractor because of delays, improperly timed activities, or defective construction of the Contractor.

ARTICLE 13 CHANGES IN THE WORK
§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract
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consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted
accordingly. Such changes in the Work shall be authorized by written Contract amendment, written Change Order
signed by the Owner, Contractor, and Architect, or by written Construction Change Directive signed by the Owner
and Architect. Upon issuance of the Change Order or Construction Change Directive, the Contractor shall proceed
promptly with such changes in the Work, unless otherwise provided in the Change Order or Construction Change
Directive.

§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined
by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the
parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the
Construction Change Directive. The Architect, with the Owner’s approval, will make an interim determination of
the amount of payment due for purposes of certifying the Contractor’s monthly Application for Payment. When the
Owner and Contractor agree on adjustments to the Contract Sum and Contract Time arising from a Construction
Change Directive, the Architect will prepare a Change Order. If the parties cannot agree on a final adjustment to the
Contract Sum and/or Contract Time, the Contractor’s sole remedy is to timely file a Claim in accordance with this
Agreement.

§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the
Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents.
Such changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor
shall carry out such written orders promptly. If the Contractor believes that the proposed minor change in the Work
will affect the Contract Sum or Contract Time, the Contractor shall either: (i) timely file a Claim in accordance with
this Agreement, or (ii) notify the Owner and the Architect in writing and shall not proceed to implement the change
in the Work.

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contractor shall timely
provide written notice to the Owner and Architect before conditions are disturbed, including such notice as required
by 1998 PA 57, which is incorporated herein by reference. If appropriate, the Contract Sum and Contract Time may
be adjusted as mutually agreed between the Owner and Contractor.

ARTICLE 14 TIME
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 14.2 Contract Time is the period of time, including authorized adjustments, allotted in the Contract Documents for
Substantial Completion of the Work.

§ 14.3 The term “day™ as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.6.3.

§ 14.5 Provided the Contractor timely and properly submits a Claim as required by this Agreement, if the Contractor
is delayed at any time in the commencement or progress of the Work by (1) changes ordered in the Work; (2) by
fire, significant abnormal adverse weather conditions not reasonably anticipatable, unavoidable casualties, or any
causes beyond the Contractor’s control; or (3) by other causes that the Contractor asserts, and the Owner and
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the
Architect may determine, subject to the provisions of Article 21. In the event the Contractor is hindered in the
commencement or progress of the Work by someone other than the Owner, and in the event the Contractor claims
damages as a direct and proximate consequence thereof (including, but not limited to, extended general conditions,
overhead, profit, overtime, interest, supervision or other costs or profits whatsoever), then the Contractor shall not
assert such claims against the Owner, and as to the Owner, the Contractor’s claims of delay damages are hereby
waived. The Contractor’s sole and exclusive remedy regarding such claims for such delay damages shall be to
pursue such claims directly against the individual or entity which caused the delay.
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For any delay claims raised against the Owner, the Contractor’s sole and exclusive remedy is an extension of time to
perform the Work not to exceed the time frame of any proven delay. Under no circumstances is the Contractor
entitled to monetary delay damages from the Owner.

ARTICLE 15 PAYMENTS AND COMPLETION

§ 15.1 Schedule of Values

§ 15.1.1 The Contractor shall submit a schedule of values to the Architect before the first Application for Payment,
allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions of the Work. The
schedule of values shall be prepared in the form, and supported by the data to substantiate its accuracy required by
the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s Applications for
Payment.

§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of
values.

§ 15.3 Applications for Payment

§ 15.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values for completed
portions of the Work. The application shall be notarized, if required; be supported by all data substantiating the
Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if provided for in the
Contract Documents. Applications for Payment shall not include requests for payment for portions of the Work for
which the Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by
others whom the Contractor intends to pay.

§ 15.3.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing. Off-
site storage by the Contractor is discouraged.

§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the
Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or other encumbrances adverse to the Owner’s interests.

§ 15.3.4.1 Each Contractor Application for Payment shall be accompanied by (1) an Affidavit that payrolls, bills for
materials and equipment, and other indebtedness connected with the Work for which previous Applications for
Payment have been submitted and for which the Owner might in any way be responsible have been paid or
otherwise satisfied, and (2) a release or waiver of liens from the Contractor and each of its Subcontractors,
materialman, suppliers and laborers addressing all previous Applications for Payment submitted for the Project.

§ 15.4 Certificates for Payment

§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole
or in part as provided in Section 15.4.3.

§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge. information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion and to specific qualifications expressed by the
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Architect, in writing, together with the certification to which it pertains. However, unless otherwise required by the
Owner/Architect Agreement, the issuance of a Certificate for Payment will not be a representation that the Architect
has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably
necessary to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section
15.4.2 cannot be made. If the Architect is unable to certify payment in the amount of the Application, the Architect
will notify the Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree
on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the
Architect is able to make such representations to the Owner. The Architect may also withhold a Certificate for
Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for
Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the Owner from
loss for which the Contractor is responsible, including loss resulting from acts and omissions described in Section
9.2.2. because of
A defective Work not remedied, or the Contractor is in default on the Agreement;
.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless
security acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;
4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
.7 failure to carry out the Work in accordance with the Contract Documents
.8 the Work not having progressed to the extent set forth in the Application for Payment;
.9  representations of the Contractor are untrue;
A0 failing to conform to Project Schedule;
A1 default in the performance of any obligation to the Owner under another contract; or
A2 failure to provide sufficiently skilled workers.

§ 15.4.4 When the Contractor disputes the Architect’s decision regarding a Certificate for Payment under Section
15.4.3, in whole or in part, the Contractor may submit a Claim in accordance with Article 21.

§ 15.4.5 If the Contractor disputes any determination by the Owner or Architect with regard to any Certificate for
Payment, the Contractor shall nevertheless continue to expeditiously perform the Work and such dispute shall
provide no basis for any manner of suspension of the Contractor’s performance of the Work.

§ 15.4.6 Notwithstanding anything herein to the contrary, the Owner has no obligation to pay the Contractor absent
receipt of a Certificate for Payment for the requested amount, and neither the Architect’s failure to issue a Certificate
for Payment nor the Architect’s failure to notify the Contractor and/or Owner of a withheld Certificate for Payment
creates an obligation on the Owner to pay the Contractor. The foregoing sentence shall not operate to limit the right
of the Owner to dispute amounts requested by the Contractor or to withhold payments from the Contractor as
provided in the Contract Documents.

§ 15.5 Progress Payments

§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar
manner.

§ 15.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a
Subcontractor or supplier except as may otherwise be required by law.
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§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 15.5.4 The Contractor shall defend and indemnify the Owner from all loss, liability, damage or expense, including
reasonable attorney’s fees and litigation expenses, arising out of any lien claim or other claim for payment by any
Subcontractor or supplier of any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner
shall notity the Contractor. If approved by the applicable court, when required, the Contractor may substitute a
surety bond for the property against which the lien or other claim for payment has been asserted.

§ 15.6 Substantial Completion

§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion
thereof is sufficiently complete in accordance with the Contract Documents and when all required occupancy
permits, if any, have been issued, so that the Owner can occupy or utilize the Work for its intended use.

§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment (a “punch list™). Failure to include an item on such list
does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 15.6.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work
or designated portion thereof is substantially complete. The Contractor shall respond immediately to correct Work
deficiencies and/or punch list items. Should the Contractor fail to make corrections in a timely fashion, but not later
than fifteen (15) calendar days from the date of Substantial Completion or notification of the required corrections,
whichever is earlier, such Work may be corrected by the Owner at the Contractor’s sole expense, and any remaining
payments due the Contractor shall be withheld by the Owner. The Contractor shall promptly notify the Architect, in
writing, when the Work deficiencies and/or punch list items are completed. Upon the review of the Work by the
Architect after such notification by the Contractor, if Work deficiencies and/or punch list items shall continue to
exist, the Contractor shall reimburse the Owner its cost plus ten percent (10%) overhead and profit on any cost
incurred by the Owner, including the Architect’s fees for re-inspection of the Work. Failure to pay such costs within
ten (10) days of receipt of a demand regarding the same shall permit the Owner to pay such costs out of retainage
held by the Owner on the Contractor’s contract. When the Architect determines that the Work or designated portion
thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security,
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall
finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall
commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise
provided in the Certificate of Substantial Completion.

§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.
§ 15.7 Final Completion and Final Payment

§ 15.7.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge. information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with the Contract Documents and that the entire balance found to be due the Contractor and noted in the
final Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further
representation that conditions stated in Section 15.7.2 as precedent to the Contractor’s being entitled to final
payment have been fulfilled.

§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner (1) an affidavit that
payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which the Owner or
the Owner’s property might be responsible or encumbered (less amounts withheld by Owner) have been paid or
otherwise satisfied, (1) consent of surety, if any, to final payment, (2) an affidavit that states the Work is fully
completed and performed in accordance with the Contract Documents, (3) in the event of Contractor bankruptcy, at
the Owner’s option, an order entered by the court having jurisdiction of the Contractor’s insolvency proceeding
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authorizing such payment, (4) a general release executed by the Contractor on a form provided by the Architect, (5)
all close-out documents, (6) all warranties collected and provided in an acceptable manner, and (7) if required by the
Owner, other data establishing payment or satisfaction of obligations, such as receipts and releases and waivers of
liens, claims, security interests, or encumbrances arising out of the Contract, to the extent and in such form as may
be designated by the Owner.

§ 15.7.3 The making of final payment shall not constitute a waiver of claims by the Owner.

§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of
claims by the Contractor except those previously made in writing and identified by the Contractor as unsettled at the
time of the final Application for Payment and specifically referenced as being an exception to the waiver contained
in this Section 15.7.4.

ARTICLE 16 PROTECTION OF PERSONS AND PROPERTY
§ 16.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract. The Contractor shall take every reasonable precaution for safety
of, and shall provide reasonable protection to prevent damage, injury, or loss to
A employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation, or replacement in the course
of construction.

The Contractor shall take all reasonable safety precautions with respect to the Work, shall comply with all industry
standard safety measures, shall comply with all applicable laws, including but not limited to compliance with, and
give notices required by, applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of
public authorities bearing on safety of persons and property and their protection from damage, injury, or loss. The
Contractor shall promptly remedy damage and loss to property caused in whole or in part by the Contractor, a
Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable and for which the Contractor is responsible, including but not limited to, under
Sections 16.1.2 and 16.1.3. The Contractor may make a timely claim as permitted by this Agreement for the cost to
remedy the damage or loss to the extent such damage or loss is attributable to acts or omissions of others, and not
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition
to the Contractor’s obligations under Section 9.15.

§ 16.2 If the Contractor or any Subcontractor chooses to use any systems, equipment, facilities, or services which
have been incorporated in the Project as a permanent part thereof by any other, the Contractor shall assume full
responsibility for damages caused to said systems, equipment, facilities or services, and have damages repaired as
required, so that in no case will the performance of the used systems, equipment, facilities or services be diminished
from the specified criteria as a result of such use.

§ 16.3 The Contractor acknowledges that the safety of the Owner’s students, employees and guests is of the utmost
importance. The Contractor will take no action which would jeopardize the safety of the Owner’s students,
employees and guests and, without the Owner’s written approval, shall take no action which would interfere with the
Owner’s activities. Without limiting the foregoing sentence, the Contractor shall comply with all laws applicable to
student and/or school safety.

§ 16.4 Notification of Utility Companies

§ 16.4.1 At least five (5) working days prior to the start of work in areas which may involve existing utility lines, the
Contractor shall notify the MISS DIG notification system, as legally required and, if applicable, any Registered
Utility Protection Service of the utility company possibly affected by the planned work by certified mail with return
receipt requested.

§ 16.4.2 The utility company should, upon receipt of notice, stake, mark or otherwise designate the location (and
depth) of their lines, or temporarily move the line(s).
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§ 16.4.3 The Contractor shall immediately report to the respective utility company any break or leak in its lines, or
any dent, gouge, groove or other damage to the utility line or to its coating or cathodic protection made or
discovered in the course of the Work.

§ 16.4.4 The Contractor shall immediately alert the Owner, Architect and occupants of nearby premises of any and
all emergencies caused or discovered in the utility line(s) in the course of the Work.

§ 16.5 Security

§ 16.5.1 All construction participants, including the Contractor, Architect, Subcontractors, etc., shall cooperate with
the Owner’s security personnel and shall comply with all of the Owner’s security requirements. Such requirements
shall include, without limitation, if requested by the Owner, delivering to the Owner’s security personnel, prior to
the commencement of the Work on each day, a list of all personnel who will be permitted access to the Work. The
foregoing, however, shall not relieve the Contractor of any obligation to provide a safe and secure workplace for all
parties entering the Project Site. The Contractor shall be responsible to implement commercially reasonable data
security protection measures to protect the Owner’s networks and data when performing technology-related Work.

§ 16.6 Fire Protection

§ 16.6.1 The Contractor shall maintain free access to the building areas for firefighting equipment and shall at no
time block off main roadways or fire aisles without providing adequate auxiliary roadways and means of entrance
for firefighting equipment, including heavy fire department trucks, where applicable.

§ 16.6.2 The Contractor shall at all times cooperate with the Owner and kept the municipal fire department informed
of the means of entrance and changes to the roadways or fire aisles as needed to provide fire department access to or
around the Project Site.

§ 16.6.3 The Contractor shall, during the entire construction period and until the completion of the Work, provide
and maintain all material, equipment, and services necessary for an adequate fire protection system, which shall
meet the approval of the Owner and/or the Architect. The system shall, at a minimum, meet the requirements set
forth in the Contract Documents and of applicable laws. These requirements shall be augmented and/or the
installations relocated, as may be necessary to meet, at all time, the demands of adequate protection in all areas and
shall not be reduced prior to the completion of the Work with the written approval of the Owner and/or the
Architect.

§ 16.2 Hazardous Materials and Substances

§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in
the Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or
death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition,
immediately stop Work in the affected area and notify the Owner and Architect in writing of the condition. When
the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately to
address shutdown, delay, and start-up.

ARTICLE 17 INSURANCE AND BONDS

§ 17.1 Contractor’s Insurance

§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as required by law and as otherwise described in this Section
17.1 or elsewhere in the Contract Documents. The Contractor shall purchase and maintain the insurance required by
this Agreement from an insurance company or insurance companies lawfully authorized to issue insurance in the
jurisdiction where the Project is located. The Contractor shall maintain the required insurance until the expiration of
the period for correction of Work as set forth in Section 18.4, unless a different duration is stated below:
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§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not
less than « one million dollars » ($ « 1,000,000.00 » ) each occurrence, «two million dollars » ($ « 2,000,000.00 » )
general aggregate, and « two million dollars » ($ « 2,000,000.00 » ) aggregate for products-completed operations
hazard, providing coverage for claims including
A damages because of bodily injury, sickness or disease, including occupational sickness or disease,
and death of any person;
.2 personal and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use
of such property;
4 bodily injury or property damage arising out of completed operations; and
.5  the Contractor’s indemnity obligations under Section 9.15.

§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the
Contractor, with policy limits of not less than « one million dollars » ($ « 1,000,000.00 » ) per accident, for bodily
injury, death of any person, and property damage arising out of the ownership, maintenance, and use of those motor
vehicles along with any other statutorily required automobile coverage.

§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under
Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only
through the actual payment by the underlying insurers.

§ 17.1.5 Workers” Compensation at statutory limits.

§ 17.1.6 Employers’ Liability with policy limits not less than «one million dollars » ($ « 1,000,000.00 » ) each
accident, « one million dollars » ($ « 1,000,000.00 » ) each employee, and « one million dollars » ($ « 1,000,000.00
» ) policy limit.

§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon
renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
shall be submitted with the final Application for Payment and thereafter upon renewal or replacement of such
coverage until the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an
additional insured on the Contractor’s Commercial General Liability and excess or umbrella liability policy and that
the Contractor’s insurance shall be primary.

§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any
insurance required to be provided by the Contractor.

§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage
required by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional
insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations. The additional insured coverage shall be no less than that provided
by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect
and the Architect’s Consultants, CG 20 32 07 04. The Contractor shall require such insurance company to add to the
policy the following clause: “The insurance afforded to the Additional Insured is primary insurance. Ifthe
Additional Insureds have other insurance which is applicable to the loss on an excess or contingent basis, the amount
of the insurance company’s liability under this policy shall not be reduced by the existence of such other insurance.”

§ 17.1.13 Immediately after the Contractor becomes aware of an impending or actual cancellation or expiration of
any insurance required by this Section 17.1, but in no event less than three days after becoming aware or the
coverage actually lapsing, the Contractor shall provide notice to the Owner of such impending or actual cancellation
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or expiration, including the Contractor’s plan to immediately procure replacement insurance as required by the
Contract Documents to avoid any lapse in coverage. Contractor’s failure to do so is a material breach of this
Agreement, shall entitle the Owner to purchase replacement insurance at Contractor’s sole cost, and shall subject the
Contractor to any and all damages related to its failure to comply with its required insurance obligations. Further,
upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act or
omission of the Owner, have the right (but not the obligation) to stop the Work until the lapse in coverage has been
cured by the procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor
shall not relieve the Contractor of any contractual obligation to provide any required coverage.

§ 17.1.14 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits

§ 17.2 Owner’s Insurance
§ 17.2.1 Owner’s Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ 17.2.2 Property Insurance

§ 17.2.2.1 The Owner shall purchase and maintain, from an insurance company or insurance companies lawfully
authorized to issue insurance in the jurisdiction where the Project is located, property insurance written on a
builder's risk “all-risks™ completed value or equivalent policy form and sufficient to cover the total value of the
entire Project on a replacement cost basis. The Owner’s property insurance coverage shall be no less than the
amount of the initial Contract Sum, plus the value of subsequent Modifications and labor performed or materials or
equipment supplied by others. The property insurance shall be maintained until Substantial Completion, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This
insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project
as insureds. This policy will exclude any tools, equipment, scaffolding, glass breakage, etc., owned or rented by the
Contractor or Subcontractors and materials stored on the site, but not incorporated into the Project. The Contractor
shall be responsible for protecting all product until the Date of Final Completion is established by the Architect. The
Contractor shall replace any Work if damaged before Final Completion. The Contractor may assume the risk itself
or obtain insurance in amounts it deems sufficient.

§ 17.2.2.3 If the insurance required by this Section 17.2.2 is subject to deductibles or self-insured retentions, the
party causing the insurable event shall be responsible for all loss not covered because of such deductibles or
retentions.

§ 17.2.2.4 If the Work involves remodeling an existing structure or constructing an addition to an existing structure,
the Owner shall purchase and maintain, until the expiration of the period for correction of Work as set forth in
Section 18.4, “all-risks™ property insurance, on a replacement cost basis, protecting the existing structure against
direct physical loss or damage, notwithstanding the undertaking of the Work.

§ 17.2.2.5 Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the
coverage, required under this Section 17.2.2 and, upon the Contractor’s request, provide a copy of the property
insurance policy or policies required by this Section 17.2.2. The copy of the policy or policies provided shall contain
all applicable conditions, definitions, exclusions, and endorsements.

§ 17.2.2.6 Within three (3) business days of the date the Owner becomes aware of an impending or actual
cancellation or expiration of any insurance required by this Section 17.2.2, the Owner shall provide notice to the
Contractor of such impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or
omission of the Contractor: (1) the Contractor, upon receipt of notice from the Owner, shall have the right to stop
the Work until the lapse in coverage has been cured by the procurement of replacement coverage by either the
Owner or the Contractor; and (2) the Contract Time and Contract Sum shall be negotiated . If the Contractor
purchases replacement coverage, the cost of the insurance shall be charged to the Owner by an appropriate Change
Order. The furnishing of notice by the Owner shall not relieve the Owner of any contractual obligation to provide
required insurance.
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§ 17.2.2.7 Waiver of Subrogation
§ 17.2.2.7.1 Superior to any other provision herein or elsewhere in the Contract Documents, any references to
“waiver of subrogation™ or such similar provisions are hereby deleted and shall be declared to have no effect.

§ 17.2.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and
made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of
any applicable mortgagee clause. The Owner shall pay the Architect and Contractor their just shares of insurance
proceeds received by the Owner, and by appropriate agreements, written where legally required for validity, the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 17.2.3 Other Insurance Provided by the Owner
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits
Not Applicable

§ 17.3 Performance Bond and Payment Bond

§ 17.3.1 The Contractor shall be required to furnish bonds covering faithful performance of the Contract and
payment of obligations arising thereunder as stipulated in the Contract Documents on the date of execution of the
Contract. The bonds shall each be in the amount of 100% of the Contract Sum and otherwise comply with the terms
of MCL 129.201, et seq.

§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

ARTICLE 18 CORRECTION OF WORK

§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed, or completed. Costs of correcting such rejected Work, including work of other Contractors or Subcontractors,
compensation of consultants, any delay or related damages, attorneys’ fees incurred by the Owner, additional testing and
inspections, the cost of uncovering and replacement, and compensation for the Architect’s services and expenses made
necessary thereby, shall be at the Contractor’s expense. The Owner shall have the right to charge the Contractor for any
such costs and expenses and to deduct such amounts from any future payments due the Contractor.

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct
it promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 8.3.

§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 18.5 The one-year period for correction of Work shall be extended by corrective Work performed by the
Contractor pursuant to this Article 18 for a period of one-year beyond completion of the corrective Work.

ARTICLE 19 MISCELLANEOUS PROVISIONS

§ 19.1 Assignment of Contract

Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner
may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the
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Project if the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall
execute all consents reasonably required to facilitate such assignment.

§ 19.2 Governing Law

The Contract shall be governed by the law of the State of Michigan in all respects, except that Claims and causes of
action brought by the Owner shall not be deemed untimely if filed within six (6) years of Substantial Completion of
the entire Project.

§ 19.3 Tests and Inspections

Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an
appropriate time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 19.4 The Owner’s representative:
(Name, address, email address and other information)

«To be determined »
« »
« »
« »
« »
« »

§ 19.5 The Contractor’s representative:
(Name, address, email address and other information)

« To be determined »
« »
« »
« »
« »
« »

§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 19.7 The Owner, being a governmental unit, is protected by the Michigan Void Construction Contracts Act, MCL
691.991.

§ 19.8 Notwithstanding any provisions within the Contract Documents, nothing shall be deemed a waiver of any
immunity granted to Owner by law or statute, including but not necessarily limited to, governmental immunity
under MCL 691.1407.

§ 19.9 All Contractor employees assigned to work under this Agreement may, at Owner’s discretion, be subject to a
background check and clearance by the Owner. Failure to obtain such clearance from the Owner may result in
mandatory dismissal from the Owner’s property and/or termination of the Agreement.

ARTICLE 20 TERMINATION OF THE CONTRACT

§ 20.1 Termination by the Contractor

If if the Owner fails to make an undisputed payment as provided in Section 4.1.3 for a period of 30 days beyond the
due date, the Contractor may, upon seven additional days’ notice to the Owner and the Architect, terminate the
Contract and recover from the Owner payment for Work timely and properly executed

AlA Document A104 — 2017 (formerly A107™ — 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1887, 1897, 2007 and 2017. All

rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the AIA Logo, and “AlA Contract Documents” are trademarks of 24
The American Institute of Architects. This document was produced at 10:43:25 EDT on 06/02/2025 under Subscription No.20240062683 which expires on

09/19/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To

report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (6825e86ac91f661b83b4bfa3)



§ 20.2 Termination by the Owner for Cause
§ 20.2.1 The Owner may terminate the Contract if the Contractor

A refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective

agreements between the Contractor and the Subcontractors;

3 disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a
public authority;
otherwise is guilty of substantial breach of a provision of the Contract Documents; or
the Contractor fails to prosecute the Work or any part thereof with promptness and diligence or fails
to perform any provisions of the Contract, or goes into bankruptcy, liquidation, makes an assignment
for the benefit of creditors, enters into a composition with its creditors, or becomes insolvent..

[T N

§ 20.2.2 When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification by the Architect
that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have
and after giving the Contractor three (3)days’ notice, terminate the Contract and take possession of the site and of all
materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may
finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor,
the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the
Work.

§ 20.2.2.1 In the event the Contractor’s surety bond requires notice of intent to declare a default of the Contractor
and if such bond notice is provided by the Owner, such notice shall be adequate to satisfy the three (3) day written
notice described above in this Section.

§ 20.2.2.2 The three (3) day notice period identified in this Section does not give rise to an opportunity for the
Contractor to cure the cause for termination. Further, the Owner’s failure to properly follow the termination
procedure shall not be a substantial or material breach of the Contract or the Owner’s obligations.

§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 20.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Owner
shall pay the Contractor for Work timely and properly executed and costs incurred by reason of such termination.
(Insert the amount of or method for determining the fee payable to the Contractor by the Owner following a
termination for the Owner’s convenience, if any.)

“on

ARTICLE 21 CLAIMS AND DISPUTES

§ 21.1 Claims, disputes, and other matters in question arising out of or relating to this Contract, including those
alleging an error or omission by the Architect, shall be referred initially to the Architect for an interpretation. Such
matters, except those waived as provided for in Section 21.11 and Sections 15.7.3 and 15.7 4, shall, after initial
interpretation by the Architect or 30 days after submission of the matter to the Architect, be subject to mediation as a
condition precedent to binding dispute resolution.

§ 21.2 Notice of Claims

§ 21.2.1 Claims by the Contractor shall be initiated by notice to the Owner and Architect within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the Contractor first recognizes the
condition giving rise to the Claim, whichever is later. The Contractor’s failure to timely and property initiate a
Claim shall be an absolute and irrevocable waiver of such Claim and any cause of action. Claims and causes of
action by the Owner shall be governed by the applicable statute of limitations period, except when a provision of the
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Contract Documents provides a longer period. The parties acknowledge, understand, and agree that the Contractor’s
required prompt filing of a Claim is critical to the Project, as Contractor Claims often affect the Project schedule
and/or Project budget, and that the deadline and waiver applicable to Contractor Claims is a material inducement to
the Owner entering into an agreement with the Contractor. The Contractor’s timely submission of a Claim shall be a
condition precedent to pursuing a Cause of Action, in accordance with Section 21.3.

§ 21.3 Time Limits on Claims and Causes of Action

The Owner shall commence all claims and causes of action against the Contractor in accordance with the statutes of
limitation applicable under Michigan law, except that no claim or cause of action shall be untimely if filed within six
(6) years of substantial completion of the entire Project. The Contractor shall commence all causes of action arising
out of or related to the Contract by first complying with the Claims procedure set forth above in Section 21.2 and, if
a Claim is timely and properly filed and resolved, by filing in accordance with the statute of limitations applicable
under Michigan law. The Contractor waives all claims and causes of action not commenced in accordance with this
Section 21.3.

§ 21.5 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with their Construction
Industry Mediation Procedures in effect on the date of this Agreement. A request for mediation shall be made in
writing, delivered to the other party to this Agreement, and filed with the person or entity administering the
mediation. The request may be made concurrently with the binding dispute resolution but, in such event, mediation
shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a
period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order.

§ 21.10 Continuing Contract Performance

Pending final resolution of a Claim or cause of action, except as otherwise agreed in writing, the Contractor shall
proceed diligently with performance of the Contract and the Owner shall continue to make payments in accordance
with the Contract Documents.

§ 21.11 Waiver of Claims for Consequential Damages

The Contractor waives claims against the Owner for consequential damages arising out of or relating to this
Contract. This mutual waiver includes damages incurred by the Contractor for principal office expenses including
the compensation of personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except anticipated profit arising directly from the Work.

This waiver is applicable, without limitation, to all consequential damages due to termination in accordance with
Article 20. Nothing contained in this Section 21.11 shall be deemed to preclude an award of liquidated damages,

when applicable, in accordance with the requirements of the Contract Documents.

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title)
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WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT

May 30, 2025
DOCUMENT 00 65 19
CONTRACTOR’S GENERAL RELEASE OF CLAIMS
The undersigned, the owner or authorized officer of (the “Contractor”)

hereby releases any and all claims against West Branch — Rose City Area Schools (the “Owner”), their agents,

their employees, and against any related entity under the contract. This general release of claims shall take effect
upon acceptance of final payment.

CONTRACTOR:
By:
Its:
State of Michigan )
) SS
County of )
This instrument was acknowledged before me on the day of ,20___, by

, Notary Public

, County, Michigan

My Commission Expires:

Acting in the County of:

Anthony Esson, Architect Contractor’s General Release of Claims 006519-1



WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

SECTION 01 10 00

SUMMARY

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

Contract description.

Work by Owner.

Contractor's use of site and premises.
Owner occupancy.

Specification Conventions.

1.2 CONTRACT DESCRIPTION

A.

Work of the Project comprises replacement of designated doors at Surline Middle School and
includes, but is not limited to, the following:

1. Removal and disposal of designated doors, frames, and hardware;

2. Installation of new doors, frames, and hardware; and

3. Incidental patching, and other work as depicted.

Perform Work of the Contract under stipulated sum contract with Owner in accordance with
Conditions of Contract.

1.3 WORK BY OWNER

A.

Items noted NIC (Not in Contract), movable cabinets, and furnishings will be furnished and
installed by Owner after Substantial Completion.

1.4 CONTRACTOR'S USE OF SITE AND PREMISES

A.

Limit use of site and premises to allow:

1. Owner occupancy.

2. Work by Others and Work by Owner.
3. Use of site and premises by the public.

Vehicular access to the site is limited to existing paved or gravel drives and parking areas.
Vehicular access with not be permitted across lawns or concrete sidewalks or other site
improvements except where required to access the work area upon approval of the Construction
Manager.

Coordinate site and building access routes with Owner.

Coordinate disruption of any utility service or system which may affect the Owners use of the
premises for normal operations.

Anthony Esson, Architect Summary 011000-1
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May 30, 2025

1.5 OWNER OCCUPANCY
A. The Owner will occupy areas of the site and premises during the entire period of construction for
the conduct of normal summer operations and other ongoing building construction. Coordinate
with the Owner to allow access by Owner personnel for cleaning, general maintenance, and other
work by Owner.

B. Schedule the work with the Owner to accommodate Owner occupancy and to allow the Owner to
use spaces prior to, and after completion of work in individual spaces.

C. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations.
1.6 SPECIFICATION CONVENTIONS
A. These specifications are written in imperative mood and streamlined form. This imperative
language is directed to the Contractor, unless specifically noted otherwise. The words “shall be”
are included by inference where a colon (:) is used within sentences or phrases.
B. Contractor is responsible for the entire Work identified in the Contract Documents without regard
to the specific location of the information within the Contract Documents.
PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 01 20 00

PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

F.

Contingency allowances.
Schedule of values.
Applications for payment.
Change procedures.
Defect assessment.

Alternates

1.2 CONTINGENCY ALLOWANCES

A.

B.

Include in the Contract, a stipulated sum/price of $10,000.00 for use upon Owner's instruction.
Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding,
equipment rental, overhead and profit will be included in Change Orders authorizing expenditure
of funds from this Contingency Allowance.

Funds will be drawn from Contingency Allowance only by Change Order.

At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by
Change Order.

1.3 SCHEDULE OF VALUES

A.

Submit printed schedule on AIA Form G703 - Continuation Sheet for G702. Contractor's standard
form or electronic media printout following format of specified AlA form will be considered.

Submit Schedule of Values in duplicate within 15 days after date of Owner-Contractor
Agreement.

Format: Utilize Table of Contents of this Project Manual. Identify each line item with number and
title of major specification Section. Identify site mobilization, bonds and insurance, and General
Requirements as separate line items.

Include within each line item, direct proportional amount of Contractor's overhead and profit.

Include a line item for Contingency Allowance.

Revise schedule to list approved Change Orders, with each Application for Payment.
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1.4 APPLICATIONS FOR PAYMENT

A. Submit one copy of each application on AIA Form G702 - Application and Certificate for Payment
and AIA G703 - Continuation Sheet for G702 or approved Contractor's electronic media driven
form.

B. Content and Format: Utilize Schedule of Values for listing items in Application for Payment.
C. Payment Period: Submit at intervals stipulated in the Agreement.

D. Substantiating Data: When Architect/Engineer requires substantiating information, submit data
justifying dollar amounts in question.

15 CHANGE PROCEDURES

A. The Architect/Engineer will advise of minor changes in the Work not involving adjustment to
Contract Sum/Price or Contract Time by issuing supplemental instructions in writing to the
Contractor.

B. The Architect/Engineer may issue a Proposal Request or Bulletin including a detailed description
of proposed change with supplementary or revised Drawings and specifications. Contractor will
prepare and submit estimate of cost and any required change in Contract Time within 14 days.

C. Contractor may propose changes by submitting a request for change to Architect/Engineer,
describing proposed change and its full effect on the Work. Include a statement describing reason
for the change, and effect on Contract Sum/Price and Contract Time with full documentation and
a statement describing effect on Work by separate or other Contractors.

D. Stipulated Sum/Price Change Order: Based on Proposal Request (Bulletins) and Contractor's
fixed price quotation or Contractor's request for Change Order as approved by
Architect/Engineer.

E. Unit Price Change Order: For contract unit prices and quantities, the Change Order will be
executed on fixed unit price basis. For unit costs or quantities of units of work which are not pre-
determined, execute Work under Construction Change Directive. Changes in Contract Sum/Price
or Contract Time will be computed as specified for Time and Material Change Order.

F. Construction Change Directive: Architect/Engineer may issue directive, on AIA Form G713
Construction Change Directive signed by Owner, instructing Contractor to proceed with change in
the Work, for subsequent inclusion in a Change Order. Document will describe changes in the
Work, and designate method of determining any change in Contract Sum/Price or Contract Time.
Promptly execute change.

G. Time and Material Change Order: Submit itemized account and supporting data after completion
of change, within time limits indicated in Conditions of the Contract. Architect/Engineer will
determine change allowable in Contract Sum/Price and Contract Time as provided in Contract
Documents.

H. Maintain detailed records of work done on Time and Material basis. Provide full information
required for evaluation of proposed changes, and to substantiate costs for changes in the Work.

I.  Document each quotation for change in cost or time with sufficient data to allow evaluation of
guotation.
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Change Order Forms: AIA G701 Change Order.

Execution of Change Orders: Architect/Engineer will issue Change Orders for signatures of
parties as provided in Conditions of the Contract.

Correlation of Contractor Submittals:

1. Promptly revise Schedule of Values and Application for Payment forms to record each
authorized Change Order as separate line item and adjust Contract Sum/Price.

2. Promptly revise progress schedules to reflect change in Contract Time, revise sub-
schedules to adjust times for other items of work affected by the change, and resubmit.

3.  Promptly enter changes in Project Record Documents.

1.6 DEFECT ASSESSMENT

A.

B.

Replace the Work, or portions of the Work, not conforming to specified requirements.

If, in the opinion of the Architect/Engineer, it is not practical to remove and replace the Work, the

Architect/Engineer will direct appropriate remedy or adjust payment.

1. The defective Work may remain, but unit sum/price will be adjusted to new sum/price at
discretion of Owner.

2. Defective Work will be partially repaired to instructions of Architect/Engineer, and unit
sum/price will be adjusted to new sum/price at discretion of Owner.

Individual specification sections may modify these options or may identify specific formula or
percentage sum/price reduction.

Authority of Architect/Engineer to assess defects is final.

Non-Payment for Rejected Products: Payment will not be made for rejected products for any of
the following:

Products wasted or disposed of in a manner that is not acceptable.

Products determined as unacceptable before or after placement.

Products not completely unloaded from transporting vehicle.

Products placed beyond lines and levels of required Work.

Products remaining on hand after completion of the Work.

Loading, hauling, and disposing of rejected products.

oukhwNE

1.7 MANDATORY ALTERNATES

A.

Mandatory Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's
option. Accepted Alternates will be identified in Owner-Contractor Agreement.

Coordinate related work and modify surrounding work.
Schedule of Alternates:

1. Alternate No. 1:
a. Removal & replacement of designated frames, doors and hardware.
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PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.1 SECTION INCLUDES
A. Coordination and project conditions.
B. Preconstruction meeting.
C. Progress meetings.
D. Periodic construction visits.
E. Pre-installation meetings.
F. Project Record Documents.
G. Acceptance of Preceding Work.
H. Cutting and patching.
I.  Special procedures.
1.2 COORDINATION AND PROJECT CONDITIONS
A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to ensure
efficient and orderly sequence of installation of interdependent construction elements, with

provisions for accommodating items installed later.

B. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial
Completion.

C. After Owner occupancy of premises, coordinate access to site for correction of defective Work
and Work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.

1.3 PRECONSTRUCTION MEETING
A. Architect/Engineer will schedule meeting after Notice of Award.
B. Attendance Required: Owner, Architect/Engineer, and Contractor.
C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4,

Submission of list of Subcontractors, list of products, schedule of values, and progress
schedule.
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5. Designation of personnel representing parties in Contract, and Architect/Engineer.

6. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.

7. Scheduling.

8. Scheduling activities of testing agency.

D. Record minutes and distribute copies within two days after meeting to participants, with copies to
Architect/Engineer, Owner, and those affected by decisions made.

1.4 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly
intervals.

B. Make arrangements for meetings, prepare agenda with copies for participants, preside at
meetings.

C. Attendance Required: Job superintendent, major subcontractors and suppliers, Owner,
Architect/Engineer, as appropriate to agenda topics for each meeting.

D. Agenda:
1. Review minutes of previous meetings.
2.  Review of Work progress.
3. Field observations, problems, and decisions.
4. ldentification of problems impeding planned progress.
5. Review of submittals schedule and status of submittals.
6. Review of off-site fabrication and delivery schedules.
7. Maintenance of progress schedule.
8. Corrective measures to regain projected schedules.
9. Planned progress during succeeding work period.
10. Coordination of projected progress.
11. Maintenance of quality and work standards.
12. Effect of proposed changes on progress schedule and coordination.
13. Other business relating to Work.
14. Coordination of work by Owner’s Contractor with work of the General Contract.
15. Project Record Documents.

E. Record minutes and distribute copies within two days after meeting to participants, with copies to
Architect/Engineer, Owner, and those affected by decisions made.

1.5 PERIODIC CONSTRUCTION VISITS

A. The Architect and Owner will visit the project site periodically. The purpose of the visits will be to
monitor the progress and quality of the work.

B. The Contractor’s Site Superintendent shall be available for meetings with the Architect and
Owner.

C. Agenda:
1. Review of Work in progress.
2. Field observations, problems, and decisions.
3. Identification of problems which impede planned progress.
4. Maintenance of progress schedule.
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Corrective measures to regain projected schedules.
Planned progress during succeeding work period.
Maintenance of quality and work standards.

Other business relating to Work.

©~No O

1.6 PRE-INSTALLATION MEETINGS

A. When required in individual specification sections, convene pre-installation meetings at Project
site prior to commencing work of specific section.

B. Require attendance of parties directly affecting, or affected by, Work of specific section.
C. Notify Architect/Engineer four days in advance of meeting date.
D. Prepare agenda and preside at meeting:

1. Review conditions of installation, preparation and installation procedures.

2. Review coordination with related work.

E. Record minutes and distribute copies within two days after meeting to participants, with copies to
Architect/Engineer, Owner, and those affected by decisions made.

1.7 PROJECT RECORD DOCUMENTS
A. Contractor shall maintain and update Project Record Drawings (As-Built Drawings) on site during
construction. Contractor and each Subcontractor shall be responsible to update the as built

drawings on a weekly basis.

B. Project Record Documents shall be available for review by the Architect.
PART 2 PRODUCTS - Not Used

PART 3 EXECUTION
3.1 ACCEPTANCE OF PRECEDING WORK
A. Before starting any operation, each Contractor(s) shall examine work performed by others to
which their work adjoins or is applied and shall report to the Architect any conditions that will

prevent satisfactory accomplishment of their work.

B. Failure to notify the Architect of deficiencies or faults in preceding work will constitute acceptance
thereof and waive of any claims to its usability.

3.2 CUTTING AND PATCHING
A. Employ skilled and experienced installer to perform cutting and patching.
B. Submit written request in advance of cutting or altering elements affecting:
1. Structural integrity of element.
Integrity of weather-exposed or moisture-resistant elements.

2.
3. Efficiency, maintenance, or safety of element.
4. Visual qualities of sight exposed elements.
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5. Work of Owner or separate contractor.

Execute cutting, fitting, and patching including excavation and fill, to complete Work, and to:
Fit the several parts together, to integrate with other Work.

Uncover Work to install or correct ill-timed Work.

Remove and replace defective and non-conforming Work.

Remove samples of installed Work for testing.

Provide openings in elements of Work for penetrations of mechanical and electrical Work.

agrONE

Execute work by methods to avoid damage to other Work, and to provide proper surfaces to
receive patching and finishing.

Cut masonry and concrete materials using masonry saw or core drill.

Restore Work with new products in accordance with requirements of Contract Documents.
Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
Maintain integrity of wall, ceiling, or floor construction; completely seal voids.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for assembly, refinish entire unit.

SPECIAL PROCEDURES

A.

Materials: As specified in product sections; match existing with new products for patching and
extending work. Use salvaged products only where indicated in Drawings.

Employ skilled and experienced installer to perform alteration work.

Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace
and restore at completion.

Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and
deteriorated masonry and concrete. Replace materials as specified for finished Work.

Remove debris and abandoned items from area and from concealed spaces.
Prepare surface and remove surface finishes to permit installation of new work and finishes.

Close openings in exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

Remove, cut, and patch Work in manner to minimize damage and to permit restoring products
and finishes to original or specified condition.

Refinish existing visible surfaces to remain in renovated rooms and spaces, to specified condition
for each material, with neat transition to adjacent finishes.

Where new Work abuts or aligns with existing, provide smooth and even transition. Patch Work to
match existing adjacent Work in texture and appearance.
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K.  When finished surfaces are cut so that smooth transition with new Work is not possible, terminate
existing surface along straight line at natural line of division and submit recommendation to
Architect/Engineer for review.

L. Where change of plane of 1/4 inch or more occurs, request instructions from Architect/Engineer.

M. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing
other imperfections.

N. Finish surfaces as specified in individual product sections.

END OF SECTION
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SECTION 01 33 00

SUBMITTAL PROCEDURES

PART 1 GENERAL

11

1.2

SECTION INCLUDES

A.

Submittal procedures.
Construction progress schedules.
Proposed products list.

Product data.

Shop drawings.

Samples.

Design data.

Test reports.

Certificates.

Manufacturer's instructions.

Manufacturer's field reports.

SUBMITTAL PROCEDURES

A.

Electronic Submittals: Prepare and transmit submittals of Product Data, Shop Drawings, Design
Data, Test Reports, Certificates, Manufacturers Instructions, and Erection Drawings to Architect
in electronic (.pdf) format.

Samples: Where specifications require the submittal of samples for verification or selection,
submit physical samples and/or physical color charts to the Architect. Electronic reproductions of
color charts will not be accepted. Include Contractor’s transmittal form identifying Project,
Contractor, subcontractor and supplier; product designated by name indicated in specifications.

Transmit electronic submittals with Contractor’s transmittal form:

1. Sequentially number submittals. Include the specification section in the submittal numbering
system. Mark revised submittals with original number and sequential alphabetic suffix.

2. Identify Project, Contractor, subcontractor and supplier; product designated by name
indicated in specifications.

Include Contractor's certification (stamp), signed or initialed certifying that review, approval,
verification of products required, field dimensions, adjacent construction Work, and coordination
of information is in accordance with requirements of the Work and Contract Documents.
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Schedule submittals to expedite Project. Coordinate submission of related items.

For each submittal for review, allow 15 days excluding delivery time to and from Contractor.
Submittals for long lead time items shall be expedited by the Contractor in order to allow for the
Owner’s completion schedule. Notify Architect/Engineer of long lead time items requiring
expedited review.

Identify variations from Contract Documents and product or system limitations which may be
detrimental to successful performance of completed Work.

Architect will return files electronically following review. Contractor shall distribute copies of
reviewed submittals to appropriate parties.

Contractor shall produce and provide a paper copy of approved submittals to the Architect, and to
governing authorities upon request.

Where specified in specific Submittals Articles, Contractor shall provide a paper copy of approved
submittals to the Owner at closeout.

When revised for resubmission, identify changes made since previous submission.

Submittals not requested will not be recognized or processed.

1.3 CONSTRUCTION PROGRESS SCHEDULES — Not Used

1.4 PROPOSED PRODUCTS LIST — Not Used

1.5 PRODUCT DATA

A.

Product Data: Submit to Architect/Engineer for review for limited purpose of checking for
conformance with information given and design concept expressed in Contract Documents.

Mark submittal to identify applicable products, models, options, and other data. Supplement
manufacturers' standard data to provide information specific to this Project.

Indicate product utility and electrical characteristics, utility connection requirements, and location
of utility outlets for service for functional equipment and appliances.

After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES
article and for record documents described in Section 01 70 00 - Execution and Closeout
Requirements.

1.6 SHOP DRAWINGS

A.

Shop Drawings: Submit to Architect/Engineer for review for limited purpose of checking for
conformance with information given and design concept expressed in Contract Documents.

Indicate special utility and electrical characteristics, utility connection requirements, and location
of utility outlets for service for functional equipment and appliances.

When required by individual specification sections, provide shop drawings signed and sealed by
professional engineer responsible for designing components shown on shop drawings.
1. Include signed and sealed calculations to support design.
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2. Submit drawings and calculations in form suitable for submission to and approval by
authorities having jurisdiction.

3. Make revisions and provide additional information when required by authorities having
jurisdiction.

After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES
article and for record documents described in Section 01 70 00 - Execution and Closeout
Requirements.

1.7 SAMPLES

A.

F.

G.

Samples: Submit to Architect/Engineer for review for limited purpose of checking for conformance
with information given and design concept expressed in Contract Documents.

Samples For Selection as Specified in Product Sections:

1. Submit to Architect/Engineer for aesthetic, color, or finish selection.

2. Submit samples of finishes from full range of manufacturers' standard colors, including
premium and/or custom colors where specified, textures, and patterns for Architect/Engineer
selection.

Submit samples to illustrate functional and aesthetic characteristics of Products, with integral
parts and attachment devices. Coordinate sample submittals for interfacing work.

Include identification on each sample, with full Project information.

Submit number of samples specified in individual specification sections; Architect/Engineer will
retain samples.

Samples will not be used for testing purposes unless specifically stated in specification section.

Architect will issue a schedule indicating colors selected.

1.8 DESIGN DATA — Not Used

1.9 TEST REPORTS — Not Used

1.10 CERTIFICATES

A.

When specified in individual specification sections, submit certification by manufacturer,
installation/application subcontractor, or Contractor to Architect/Engineer, in quantities specified
for Product Data.

Indicate material or product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits, and certifications as appropriate.

Certificates may be recent or previous test results on material or Product, but must be acceptable
to Architect/Engineer.
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1.11 MANUFACTURER'S INSTRUCTIONS - Not Used

1.12 MANUFACTURER'S FIELD REPORTS — Not Used

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 01 40 00

QUALITY REQUIREMENTS

PART 1 GENERAL
1.1 SECTION INCLUDES
A. Quality control and control of installation.
B. Tolerances.
C. References.
D. Labeling.
E. Manufacturers' field services.
F. Examination.
G. Preparation.
1.2 QUALITY CONTROL AND CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. When manufacturers' instructions conflict with Contract Documents, request clarification from
Architect/Engineer before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Perform Work by persons qualified to produce required and specified quality.

F. Verify field measurements are as indicated on Shop Drawings or as instructed by manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, or disfigurement.

1.3 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do
not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. When manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect/Engineer before proceeding.
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Adjust products to appropriate dimensions; position before securing products in place.

1.4 REFERENCES

A.

For products or workmanship specified by association, trade, or other consensus standards,
comply with requirements of standard, except when more rigid requirements are specified or are
required by applicable codes.

Conform to reference standard by date of issue current on date of Contract Documents, except
where specific date is established by code.

Obtain copies of standards where required by product specification sections.

When specified reference standards conflict with Contract Documents, request clarification from
Architect/Engineer before proceeding.

Neither contractual relationships, duties, nor responsibilities of parties in Contract nor those of
Architect/Engineer shall be altered from Contract Documents by mention or inference otherwise
in reference documents.

1.5 LABELING

A.

Attach label from agency approved by authority having jurisdiction for products, assemblies, and
systems required to be labeled by applicable code.

Label Information: Include manufacturer's or fabricator's identification, approved agency
identification, and the following information, as applicable, on each label.

1. Model number.

2. Serial number.

3. Performance characteristics.

1.6 MANUFACTURERS' FIELD SERVICES — Not Used

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION

3.1 EXAMINATION

A.

Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.
Beginning new Work means acceptance of existing conditions.

Verify existing substrate is capable of structural support or attachment of new Work being applied
or attached.

Examine and verify specific conditions described in individual specification sections.

Verify utility services are available, of correct characteristics, and in correct locations.
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3.2 PREPARATION
A. Clean substrate surfaces prior to applying next material or substance.
B. Seal cracks or openings of substrate prior to applying next material or substance.

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying new material or substance in contact or bond.

END OF SECTION

Anthony Esson, Architect Quality Requirements 014000-3



WEST BRANCH — ROSE CITY AREA SCHOOLS
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Surline Elementary/Middle School
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SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

SECTION INCLUDES

A. Temporary Utilities:

Temporary electricity.
Temporary ventilation.
Telephone service.

Email service

Temporary sanitary facilities.

agrwNRE

B. Construction Facilities:
1. Field offices and sheds.
2. Parking.
3. Progress cleaning and waste removal.
4. Fire prevention facilities.

C. Temporary Controls:
1. Barriers.

D. Removal of utilities, facilities, and controls.
TEMPORARY ELECTRICITY

A. Owner will pay cost of energy used. Exercise measures to conserve energy. Utilize Owner’s
existing power service.

B. Permanent convenience receptacles may be utilized during construction.

TELEPHONE SERVICE

A. Provide, maintain, and pay for telephone service to field office at time of project mobilization.
EMAIL SERVICE

A. Provide, maintain and pay for email service to site Superintendent and Project Manager at time of
project mobilization

TEMPORARY SANITARY FACILITIES

A. Existing designated facilities may be used during construction operations. Maintain daily in clean
and sanitary condition.

FIELD OFFICES AND SHEDS

A. Small storage trailers may be placed on-site in paved parking areas where designated by Owner.
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1.7 PARKING

A. Use of existing on-site streets and driveways used for construction traffic is permitted. Tracked
vehicles not allowed on paved areas.

B. Do not allow heavy vehicles or construction equipment in parking areas without measures to
prevent damage to pavement.

1.8 PROGRESS CLEANING AND WASTE REMOVAL

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly
condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed or
remote spaces, prior to enclosing spaces.

C. Collect and remove waste materials, debris, and rubbish from site weekly and dispose off-site.
1.9 FIRE PREVENTION FACILITIES

A. Smoking on school property is prohibited by law.

B. Establish fire watch for cutting and welding and other hazardous operations capable of starting
fires. Maintain fire watch before, during, and after hazardous operations until threat of fire does
not exist.

C. Portable Fire Extinguishers: NFPA 10; 10 pound capacity, 4A-60B: C UL rating.

1. Provide one fire extinguisher on each floor of buildings under construction and demolition.

2. Provide minimum one fire extinguisher in every construction trailer and storage shed.

3. Provide minimum one fire extinguisher on roof during roofing operations using heat
producing equipment.

1.10 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing
facilities and adjacent properties from damage from construction operations.

B. Provide barriers to separate construction areas from adjacent occupied areas.
C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
1.11 ENCLOSURES AND PROTECTION
A. Exterior Enclosures:
1. Provide temporary weather tight closure of exterior openings to accommodate acceptable
working conditions and protection for products, to allow for temporary heating and
maintenance of required ambient temperatures identified in individual specification sections,

and to prevent entry of unauthorized persons.

B. Interior Enclosures:
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1. Provide temporary enclosures as required to prevent penetration of dust and moisture into
adjacent building areas, and to prevent damage to existing materials and equipment.
2. Partition Construction: Framing and suitable plastic sheeting supported to prevent
displacement during construction operations.
1.12 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion
inspection.

B. Remove underground installations to minimum depth of 2 feet. Grade site as indicated on
Drawings.

C. Clean and repair damage caused by installation or use of temporary work.
D. Restore existing facilities used during construction to original condition. Restore permanent
facilities used during construction to specified condition.
PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION

Anthony Esson, Architect Temporary Facilities and Controls 015000-3



WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

SECTION 01 60 00

PRODUCT REQUIREMENTS

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Products.

B. Product delivery requirements.

C. Product storage and handling requirements.

D. Product options.

E. Product substitution procedures.

F. Equipment electrical characteristics and components.
1.2 PRODUCTS

A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of each
type by single manufacturer unless specified otherwise.

B. Do not use materials and equipment removed from existing premises, except as specifically
permitted by Contract Documents.

C. Furnish interchangeable components from same manufacturer for components being replaced.
1.3 PRODUCT DELIVERY REQUIREMENTS
A. Transport and handle products in accordance with manufacturer's instructions.

B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct,
and products are undamaged.

C. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage.

1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS
A. Store and protect products in accordance with manufacturers' instructions.
B. Store with seals and labels intact and legible.

C. Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to product.

D. For exterior storage of fabricated products, place on sloped supports above ground.
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Provide bonded off-site storage and protection when site does not permit on-site storage or
protection.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with
foreign matter.

Provide equipment and personnel to store products by methods to prevent soiling, disfigurement,
or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify products
are undamaged and are maintained in acceptable condition.

PRODUCT OPTIONS

A.

Products Specified by Reference Standards or by Description Only: Any product meeting those
standards or description.

Products Specified by Naming One or More Manufacturers: Products of one of manufacturers
named and meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with an “Or Equal” provision: Any
Product meeting the quality standards or description. Pre-bid requests for approval of Products
specified with an “or equal” provision will not be acknowledged. Acceptability of “or equal”
Products will be determined by the Architect during the submittal process based upon the quality
or suitability of the Product proposed.

Products Specified by Naming One or More Manufacturers with Provision for Substitutions:
Submit request for substitution for any manufacturer not named in accordance with the following
article.

PRODUCT SUBSTITUTION PROCEDURES

A.

Instructions to Bidders specify time restrictions for submitting requests for Substitutions during
bidding period to requirements specified in this section.

Post-Bid Substitutions will only be considered when a product becomes unavailable through no
fault of Contractor.

Document each request with complete data substantiating compliance of proposed Substitution
with Contract Documents.

A request constitutes a representation that Bidder:

1. Has investigated proposed product and determined that it meets or exceeds quality level of
specified product.

2. Will provide same warranty for Substitution as for specified product.

3.  Will coordinate installation and make changes to other Work which may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension which may subsequently become
apparent.
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5.  Will reimburse Owner and/or Architect/Engineer for review or redesign services associated
with re-approval by authorities having jurisdiction.

E. Substitutions will not be considered when they are indicated or implied on Shop Drawing or
Product Data submittals, without separate written request, or when acceptance will require
revision to Contract Documents.

PART 2 PRODUCTS — Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 01 70 00

EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

Closeout procedures.

Final cleaning.

Starting of systems.

Demonstration and instructions.
Testing, adjusting and balancing.
Protecting installed Work.

Project record documents.
Operation and maintenance data.
Manual for materials and finishes.
Manual for equipment and systems.

Product warranties and product bonds.

1.2 CLOSEOUT PROCEDURES

A.

Submit certification that the work is Substantially Complete and approved for occupancy by the
Authority Having Jurisdiction, and Contractor’s list of items to be completed to the Architect.

Architect will inspect the work and will prepare a Punch List of items to be corrected or completed
for final acceptance of the work.

Upon completion of all work and correction of items included on the Punch List prepared by the
Architect, submit written certification that Contract Documents have been reviewed, and that
Work is complete in accordance with Contract Documents and ready for Architect/Engineer’s final
review. Architect will visit the site and will verify that all items have been properly completed
and/or corrected.

Contractor shall reimburse the Owner for all re-inspection costs incurred as a result of
Contractor’s failure to complete and/or correct all items identified by the Architect. Charges to the
Contractor shall be made at such times and in such amounts as the Architect invoices the Owner
under the rate schedule in effect at the time of service. Such charges to the Contractor will be
deducted from the Contractor’s progress payment or final payment as applicable.

Provide submittals to Architect/Engineer required by authorities having jurisdiction.
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F.  Submit final Application for Payment identifying total adjusted Contract Sum, previous payments,
and sum remaining due.

FINAL CLEANING
A. Execute final cleaning prior to final project assessment.

B. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to surface
and material being cleaned.

C. Replace filters of operating equipment.

D. Remove waste and surplus materials, rubbish, and construction facilities from site.
STARTING OF SYSTEMS — Not Used

DEMONSTRATION AND INSTRUCTIONS — Not Used

TESTING, ADJUSTING AND BALANCING — Not Used

PROTECTING INSTALLED CONSTRUCTION

A. Protect installed Work and provide special protection where specified in individual specification
sections.

B. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

Prohibit traffic from landscaped areas.
PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed Shop Drawings, Product Data, and Samples.

Manufacturer's instruction for assembly, installation, and adjusting.

ogkrwnE

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress, not less than weekly.

E. Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:
1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and modifications.
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Record Drawings and Shop Drawings: Legibly mark each item to record actual construction

including:

1. Measured depths of foundations in relation to finish first floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4. Field changes of dimension and detail.

5. Details not on original Contract drawings.

Submit documents to Architect/Engineer with claim for final Application for Payment.

1.10 OPERATION AND MAINTENANCE DATA

A.

Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable
plastic covers.

Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS",
title of project, and subject matter of binder when multiple binders are required.

Internally subdivide binder contents with permanent page dividers, logically organized as
described below; with tab titling clearly printed under reinforced laminated plastic tabs.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages.

Contents: Prepare Table of Contents for each volume, with each product or system description

identified, typed on white paper, in three parts as follows:

1. Part 1: Directory, listing names, addresses, and telephone numbers of Architect/Engineer,
Contractor, Subcontractors, and major equipment suppliers.

2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by
specification section. For each category, identify names, addresses, and telephone numbers
of Subcontractors and suppliers. Identify the following:

Significant design criteria.

List of equipment.

Parts list for each component.

Operating instructions.

Maintenance instructions for equipment and systems.

Maintenance instructions for [special] finishes, including recommended cleaning

methods and materials, and special precautions identifying detrimental agents.

3. Part 3: Project documents and certificates, including the following:

a. Shop drawings and product data.

b. Air and water balance reports.

c. Certificates.

d. Photocopies of warranties and bonds.
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1.11 MANUAL FOR MATERIALS AND FINISHES

A.

B.

Submit one copy of completed volumes 15 days prior to final inspection. Draft copy will be
reviewed and returned, with Architect/Engineer comments. Revise content of document sets as
required prior to final submission.

Submit two sets of revised final volumes in final form with claim for Final Application for Payment.
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Building Products, Applied Materials, and Finishes: Include product data, with catalog number,
size, composition, and color and texture designations. Include information for re-ordering custom
manufactured products.

Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning
agents and methods, precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

Moisture Protection and Weather Exposed Products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Include recommendations
for inspections, maintenance, and repair.

Additional Requirements: As specified in individual product specification sections.

Include listing in Table of Contents for design data, with tabbed fly sheet and space for insertion
of data.

1.12 MANUAL FOR EQUIPMENT AND SYSTEMS — Not Used

1.13 PRODUCT WARRANTIES AND PRODUCT BONDS

A.

Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and
manufacturers, within ten days after completion of applicable item of work.

Execute and assemble transferable warranty documents and bonds from subcontractors,
suppliers, and manufacturers.

Verify documents are in proper form, contain full information, and are notarized.

Co-execute submittals when required.

Include Table of Contents and assemble in three D side ring binder with durable plastic cover.
Submit prior to final Application for Payment.

Time of Submittals:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, provide extended warranty for the full length of the warranty period
beyond the Date of Substantial Completion.

2. Make other submittals within ten days after Date of Substantial Completion, prior to final
Application for Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of Substantial Completion,
submit within ten days after acceptance, listing date of acceptance as beginning of warranty
or bond period.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 02 41 19

SELECTIVE STRUCTURE DEMOLITION

PART 1 GENERAL

11

1.2

1.3

1.4

1.5

1.6

SUMMARY

A. Section Includes:
1. Demolishing designated construction.
2. Cutting and alterations for completion of the Work.
3. Protecting items designated to remain.
4. Removing demolished materials.

CLOSEOUT SUBMITTALS

A. Project Record Documents: Accurately record actual locations of capped utilities, concealed
utilities discovered during demolition, and subsurface obstructions.

QUALITY ASSURANCE

A. Conform to applicable code for demolition work, dust control, and products requiring electrical
disconnection and re-connection

B. Conform to applicable code for procedures when hazardous or contaminated materials are
discovered.

C. Obtain required permits from authorities having jurisdiction.
SEQUENCING

A. Owner will conduct salvage operations before demolition begins to remove materials Owner
chooses to retain.

SCHEDULING

A. Cooperate with Owner in scheduling noisy operations and waste removal that may impact
Owners operation and in adjoining spaces.

B. Coordinate utility and building service interruptions with Owner.
1. Do not disable or disrupt building fire or life safety systems without three days prior written
notice to Owner.
2. Schedule tie-ins to existing systems to minimize disruption.
3. Coordinate Work to ensure fire sprinklers, fire alarms, smoke detectors, emergency lighting,
exit signs and other life safety systems remain in full operation in occupied areas.

PROJECT CONDITIONS
A. Conduct demolition to minimize interference with occupied building areas.

B. Cease operations immediately if structure appears to be in danger and notify Architect/Engineer.
Do not resume operations until directed.
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PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

3.1 PREPARATION

A.

B.

Notify affected utility companies before starting work and comply with their requirements.

Mark location and termination of utilities.

Erect, and maintain temporary barriers and security devices, including warning signs and lights,
and similar measures, for protection of the public, Owner, and existing improvements indicated to
remain.

Erect and maintain weatherproof closures for exterior openings.

Erect and maintain temporary partitions to prevent spread of dust, odors, and noise to permit
continued Owner occupancy.

Prevent movement of structure; provide temporary bracing and shoring required to ensure safety
of existing structure.

Provide appropriate temporary signage including signage for exit or building egress.
Do not close or obstruct building egress path during building occupancy.

Do not disable or disrupt building fire or life safety systems without 3 days prior written notice to
Owner.

3.2 DEMOLITION

A.

B.

Conduct demolition to minimize interference with adjacent occupied building areas.
Maintain protected egress from and access to adjacent existing buildings at all times.
Do not close or obstruct public roadways or sidewalks without permits.

Cease operations immediately when structure appears to be in danger and notify
Architect/Engineer.

Disconnect and remove designated utilities within demolition areas.
Cap and identify abandoned utilities at termination points when utility is not completely removed.
Annotate Record Drawings indicating location and type of service for capped utilities remaining

after demolition.

Demolish in orderly and careful manner. Protect existing improvements, supporting structural
members.
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H. Carefully remove building components indicated to be reused.
1. Disassemble components as required to permit removal.
2. Package small and loose parts to avoid loss.
3.  Mark components and packaged parts to permit reinstallation.
4. Store components, protected from construction operations, until reinstalled.

I.  Remove demolished materials from site except where specifically noted otherwise. Do not burn or
bury materials on site.

J. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition.

K. Remove temporary Work.

END OF SECTION
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SECTION 07 90 00

JOINT PROTECTION

PART 1 GENERAL
1.1 SUMMARY
A. Section includes sealants and joint backing and accessories.
1.2 REFERENCES
A. ASTM International:
1. ASTM C834 - Standard Specification for Latex Sealants.
2. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.
3. ASTM C1193 - Standard Guide for Use of Joint Sealants.
1.3 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Submittal procedures.

B. Products Data: Submit data indicating sealant chemical characteristics, performance criteria,
substrate preparation, limitations, and color availability.

C. Samples: Submit two samples illustrating sealant colors for selection.
1.4 QUALIFICATIONS

A. Manufacturer: Company specializing in manufacturing products specified in this section with
minimum three years documented experience.

B. Applicator: Company specializing in performing Work of this section with minimum three years
documented experience.

1.5 ENVIRONMENTAL REQUIREMENTS
A. Section 01 60 00 - Product Requirements.

B. Maintain temperature and humidity recommended by sealant manufacturer during and after
installation.

1.6 COORDINATION
A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions.

B. Coordinate Work with sections referencing this section.

PART 2 PRODUCTS
2.1 JOINT SEALERS

A. Manufacturers:
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Dow Corning Corp.

Pecora Corp..

Sika Corp..

Tremco Sealants & Waterproofing.
Substitutions: Or equal.

Products Description:

1.

Sealant S1 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C834, single
component, paintable.
a. Acceptable Products:
1) TremFlex 834 manufactured by Tremco.
2) Pecora AC-20 + Silcone manufactured by Pecora Corp.
3) Orequal
b. Color: Match substrate.

2.2 ACCESSORIES

A.

B.

Primer: Non-staining type, recommended by sealant manufacturer to suit application.

Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

Joint Backing: Round foam rod compatible with sealant; ASTM D1056, sponge or expanded
rubber; oversized 30 to 50 percent larger than joint width.

1.

Type: Everlastic manufactured by Williams Products, Inc. or equal.

Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit application.

PART 3 EXECUTION

3.1 EXAMINATION

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions.

B.

Verify substrate surfaces and joint openings are ready to receive work.

C. Verify joint backing and release tapes are compatible with sealant.

3.2 PREPARATION

A.

B.

C.

D.

Remove loose materials and foreign matter impairing adhesion of sealant.

Clean and prime joints.

Perform preparation in accordance with ASTM C1193.

Protect elements surrounding Work of this section from damage or disfiguration.

3.3 INSTALLATION

A.

Perform installation in accordance with ASTM C1193.
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B. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1. Width/depth ratio of 2: 1.
2. Neck dimension no greater than 1/3 of joint width.
3. Surface bond area on each side not less than 75 percent of joint width.
C. Install bond breaker where joint backing is not used.
D. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.
E. Apply sealant within recommended application temperature ranges. Consult manufacturer when
sealant cannot be applied within these temperature ranges.
F. Tool joints concave.
CLEANING
A. Section 01 70 00 - Execution and Closeout Requirements: Final cleaning.
B. Clean adjacent soiled surfaces.

PROTECTION OF INSTALLED CONSTRUCTION

A. Section 01 70 00 - Execution and Closeout Requirements: Protecting installed construction.
B. Protect sealants until cured.

SCHEDULE

A. Interior Joints between door frames and substrate: Type S1.

END OF SECTION

Anthony Esson, Architect Joint Protection 079000 -3



WEST BRANCH — ROSE CITY AREA SCHOOLS
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT
May 30, 2025

SECTION 08 12 13

HOLLOW METAL FRAMES

PART 1 GENERAL
1.1 SUMMARY
A. Section includes fire rated steel frames.
B. Related Sections:
1. Section 07 90 00 — Joint Protection: Joint sealers.
2. Section 08 71 00 - Door Hardware: Hardware.
3. Section 09 90 00 — Painting: Field painting of frames.
1.2 REFERENCES

A. American National Standards Institute:
1. ANSI A250.8 - Recommended Specifications for Standard Steel Doors and Frames.

B. ASTM International:
1. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.
C. National Fire Protection Association:
1. NFPA 80 - Standard for Fire Doors, Fire Windows.
2. NFPA 105 - Standard for the Installation of Smoke Door Assemblies and other Opening
Protectives.
3.  NFPA 252 - Standard Methods of Fire Tests of Door Assemblies.
D. Underwriters Laboratories Inc.:
1. UL 10B - Fire Tests of Door Assemblies.

2. UL 10C - Positive Pressure Fire Tests of Door Assemblies.
3. UL 1784 - Air Leakage Tests of Door Assemblies.

1.3 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Submittal procedures.

B. Shop Drawings: Indicate frame elevations, reinforcement, anchor types and spacing, location of
cut-outs for hardware, and finish.

C. Product Data: Submit frame configuration and finishes.

D. Manufacturer's Certificate: Certify products meet or exceed specified requirements.
1.4 QUALITY ASSURANCE

A. Conform to requirements of ANSI A250.8.

B. Fire Rated Frame Construction: Conform to one of the following:

1. NFPA 252; with neutral pressure level at 40 inches maximum above sill at 5 minutes into
test.
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2. UL 10C.
C. Installed Fire Rated Frame Assembly: Conform to NFPA 80 for fire rated class same as fire door.

D. Attach label from agency approved by authority having jurisdiction to identify each fire rated door
frame.

1.5 QUALIFICATIONS

A. Manufacturer: Company specializing in manufacturing products specified in this section with
minimum three years documented experience.

1.6 DELIVERY, STORAGE, AND HANDLING
A. Section 01 60 00 - Product Requirements: Product storage and handling requirements.
B. Accept frames on site in manufacturer's packaging. Inspect for damage.
C. Break seal on-site to permit ventilation.
1.7 COORDINATION
A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions.

B. Coordinate Work with demolition and opening construction, door, and hardware installation.

PART 2 PRODUCTS
2.1 STANDARD STEEL FRAMES

A. Manufacturers:

Amweld Building Products, Inc.
Ceco Door Products

[unbarton Corp.

Kewanee Corp.

Republic Builders Products
Steelcraft

Or equal

NogakrwpnrE

B. Product Description: Standard shop fabricated steel frames, fire rated type.
1. Interior Frames:
a. 16 gage/0.053 inch thick material, base metal thickness.
2.2 ACCESSORIES
A. Primer: ANSI A250.10 rust inhibitive type.

B. Silencers: Resilient rubber fitted into drilled hole.

C. Weatherstripping and/or smoke seals: Specified in Section 08 71 00.
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FABRICATION

A. Fabricate frames as knock-down unit.

B. Fabricate frames with hardware reinforcement plates welded in place.

C. Prepare frames for silencers. Provide three single silencers for single doors on strike side.
D. Attach fire rated label to each fire rated frame.

E. Fabricate frames to match frame elevations depicted in plans.

SHOP FINISHING

A. Steel Sheet: Galvanized to ASTM A653/A653M G60.

B. Primer: Baked.

PART 3 EXECUTION

3.1

3.2

3.3

3.4

EXAMINATION

A. Section 01 40 00 — Quality Requirements: Examination requirements.
B. Verify rough opening sizes prior to fabrication.

INSTALLATION

A. Install frames in accordance with ANSI A250.8.

B. Coordinate installation of frames with installation of hardware specified in Section 08 71 00 and
doors in Section 08 14 16.

ERECTION TOLERANCES

A. Section 01 40 00 - Quality Requirements: Tolerances.

B. Maximum Diagonal Distortion: 1/16 inch measured with straight edges, crossed corner to corner.
SCHEDULE

A. Refer to Door and Frame Schedule in drawings.

END OF SECTION
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SECTION 08 14 16

FLUSH WOOD DOORS

PART 1 GENERAL
1.1 SUMMARY

A. Section Includes:
1. Flush wood doors.

B. Related Requirements:
1. Section 08 12 13 — Hollow Metal Frames.
2. Section 08 71 00 - Door Hardware.
3. Section 08 80 00 - Glazing.
1.2 REFERENCE STANDARDS

A. Architectural Woodwork Institute:
1. AWI AWS - Architectural Woodwork Standards.

B. Hardwood Plywood and Veneer Association:
1. HPVA HP-1 - American National Standard for Hardwood and Decorative Plywood.

C. Wood Window and Door Manufacturers Association:
1. WDMA I.S 1A - Architectural Wood Flush Doors.

1.3 COORDINATION
A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions.
B. Coordinate Work with door opening construction, door frame and door hardware installation.
1.4 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Submittal procedures.
B. Product Data:
1. Submit data for door core materials and construction.
2. Submit data for veneer species, type, and characteristics.
3. Submit data for factory finishes.
C. Shop Drawings:
1. Indicate door opening criteria, elevations, sizes, types, swings, undercuts required, special
beveling, special blocking for hardware, and factory machining criteria.

2. Indicate cutouts for glazing.

D. Samples:
1. Submit samples of door veneer, illustrating wood grain, stain color, and sheen.
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1.5 QUALITY ASSURANCE
A. Perform Work in accordance with AWI AWS Section 9, Premium Grade.
B. Finish doors in accordance with AWI AWS Section 5 Premium Grade.

C. Fire Rated Door and Transom Construction: Conform to one of the following:
1. NFPA 252; with neutral pressure level at 40 inches maximum above sill at 5 minutes into

test.

2. UL 1oC.

3. 20-Minute Fire Rated Corridor [and Smoke Barrier] Doors: Fire tested without hose stream
test.

D. Installed Fire Rated Door and Transom Assembly: Conform to NFPA 80 for fire rated class as
indicated on Drawings.

1.6 QUALIFICATIONS

A. Manufacturer: Company specializing in manufacturing products specified in this section with
minimum three years documented experience.

1.7 DELIVERY, STORAGE, AND HANDLING
A. Section 01 60 00 - Product Requirements: Product storage and handling requirements.
B. Package, deliver and store doors in accordance with AWI AWS Section 2.
C. Accept doors on site in manufacturer's packaging. Inspect for damage.
D. Break seal on site to permit ventilation.
1.8 WARRANTY
A. Section 01 70 00 - Execution and Closeout Requirements: Product warranties and product bonds.

B. Include coverage for delamination of veneer, warping beyond specified installation tolerances,
defective materials, and telegraphing core construction.

C. |Interior Doors:
1. Factory Finished Doors: Furnish manufacturer’s life of installation warranty.

PART 2 PRODUCTS
21 FLUSH WOOD DOORS

A. Manufacturer List:

Algoma Hardwoods Inc.

Eggers Industries.

Graham Manufacturing Corp.
Marshfield Door Systems

Mohawk Flush Doors, Inc.

Oshkosh Architectural Door Company

ogkrwnE
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7. Orequal
B. Flush Interior Doors: Solid core.
1. Thickness: 1-3/4 inches
Core: PC and FD.

2.
3. Face Construction: Five ply.
4. Performance Duty Level: Heavy duty.

C. Performance / Design Criteria:
1. Performance Duty Level: WDMA I.S. 1A.
2. Fire Resistance: As indicated on Drawings.
2.2 MATERIALS
A. Door Cores: AWI AWS Section 9.
1. Solid Core, 20 minute and Non-Fire Rated:
a. Type: PC; particleboard.
2. Solid Core, Fire Rated: Category A for positive pressure fire test.
a. Type FD; fire resistive composite.
B. Interior Door Faces:
1. Transparent Finished Faces: Wood veneer.
a. Species: Red oak.
b. Veneer Cut: Plain sliced.
c. Veneer Matching: Book matched.
d. Face Matching: Running. Pair match multiple door leaves in single opening.
C. Facing Adhesive: Type | - waterproof.
2.3 FABRICATION

A. Fabricate doors in accordance with AWI AWS Section 9 requirements.

B. Furnish closer and lock blocks at lock edge and top of door for closer for hardware reinforcement.

C. \Vertical Exposed Edge of Stiles: Wood veneer matching door facing.

D. Fit door edge trim to edge of stiles after applying veneer facing.

E. Bond edge banding to cores.

F. Factory machine doors for finish hardware in accordance with hardware requirements and
dimensions. Do not machine for surface hardware. Furnish solid blocking for through bolted
hardware.

G. Factory fit doors for frame opening dimensions identified on shop drawings.

H. Provide edge clearances in accordance with AWI AWS Section 9.

2.4  FINISHES

A. Transparent Finish System: Stained, color and sheen as selected.
1. System 9; UV curable epoxy, polyester, urethane.
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Seal door top edge with color sealer to match door facing.

2.5 ACCESSORIES

A.

Door Glazing:
1. Glass: As specified in Section 08 80 00.

2. Glazing Stops: Wood, of same species as door facing.
3. Glazing Stops: Wood with metal clips for rated doors.

PART 3 EXECUTION

3.1 EXAMINATION

A.

B.

C.

Section 01 40 00 - Quality Requirements: Requirements for installation examination.

Verify opening sizes and tolerances are acceptable.

Do not install doors in frame openings that are not plumb or are out-of-tolerance for size or
alignment.

3.2 INSTALLATION

A.

B.

D.

Install doors in accordance with AWI AWS Section 9 and manufacturer's instructions.

Field Fitting and Trimming:

1. Trim non-rated door width by cutting equally on both jamb edges.
2. Trim door height by cutting bottom edges to maximum of 3/4 inch.
3. Machine cut doors for hardware installation.

Coordinate installation of doors with installation of frames specified in Section 08 12 13 and
hardware specified in Section 08 71 00.

Coordinate installation of glass and glazing specified in Section 08 80 00.

3.3 TOLERANCES

A.

B.

Section 01 40 00 - Quality Requirements: Tolerances.

Maximum Diagonal Distortion (Warp): 1/8 inch measured with straight edge or taut string, corner
to corner, over imaginary 36 x 84 inches surface area.

Maximum Vertical Distortion (Bow): 1/8 inch measured with straight edge or taut string, top to
bottom, over imaginary 36 x 84 inches surface area.

Maximum Width Distortion (Cup): 1/8 inch measured with straight edge or taut string, edge to
edge, over imaginary 36 x 84 inches surface area.

3.4 ADJUSTING

A.

Section 01 70 00 - Execution and Closeout Requirements: Requirements for starting and
adjusting.
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B. Adjust door for smooth and balanced door movement.

C. Adjust door closer for full closure.

END OF SECTION
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SECTION 08 71 00

DOOR HARDWARE

PART 1 GENERAL

11

A.

B.

1.2

A.

1.3

A.

1.4

A.

B.

C.

D.

1.5

A.

SUMMARY

Section includes:

1. Furnish hardware required to complete the work as shown on the drawings and as specified
herein;

2. Furnish trim attachments and fastenings, specified or otherwise required, for proper and
complete installation.

3. Furnish all items of Finish Hardware specified, scheduled, shown or required herein except
those items specifically excluded from this section of the specification.

Related Sections:
1. Section 08 12 13 — Hollow Metal Frames.
2. Section 08 14 16 — Flush Wood Doors.

DEFINITIONS

"Finish Hardware": Items required for swinging doors, except special types of unique and non-
matching hardware specified under door and frame Sections of these Specifications.

DESIGN REQUIREMENTS

Thoroughly review finish hardware schedule, comparing it with the floor plan, door schedule, and
door details to verify hardware requirements, quantities, door swings, finishes, and sizes.

If an inconsistency or error in the proposed construction documents is suspected, the hardware
supplier is to bring it immediately to the attention of the Architect. If the quantity of items is
guestioned, for bidding purposes, assume the higher quantity is required and price accordingly.

Architect’s review of Submittals is for design concept only, and does not relieve the Contractor of
the responsibility to furnish sufficient material and functions required for a complete, and code-
worthy installation. Determination of all quantities is the responsibility of the Contractor.

PERFORMANCE REQUIREMENTS

Furnish finish hardware complying with the requirements of laws, codes, ordinances and guidelines
of governmental authorities having jurisdiction:

NFPA 101, “Life Safety Code”, 2015 edition.
International Building Code - 2015 Edition

ANSI A117.1-2015 Accessible and Usable Buildings and Facilities

SUBMITTALS

Section 01 33 00 - Submittal Procedures: Submittal procedures.
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B. Hardware Schedule:
1. Submit "Finish Hardware Schedule" in the following format:
a. Vertically-typed, double-spaced;
b. Organized into "hardware sets", indicating complete designations of every item required
for each door or opening. Include the following information for each item of finish

hardware:

1) Manufacturer

2) Type

3) Style

4) Function

5) Size

6) Degree and direction of opening swing (“hand”)
7) Finish

8) Fasteners

9) Location of hardware set cross-referenced to indications on floor plans, door,
schedule, and frame schedule.

10) Explanation of all abbreviations, symbols, codes, etc. contained in schedule.

11) Mounting heights and locations for hardware.

12) Door and frame sizes and materials.

13) Keying information.

C. Product Data:
1. Submit, in booklet form Manufacturers Catalog cut sheets of scheduled hardware.
2. Submit product data with hardware schedule.
1.6 CLOSEOUT SUBMITTALS

A. Section 01 70 00 - Execution and Closeout Requirements: Closeout procedures.

B. Project Record Documents: Record actual locations of installed cylinders and their master key
code.

C. Operation and Maintenance Data: Submit data on operating hardware, lubrication requirements,
and inspection procedures related to preventative maintenance. Provide complete copies of
manufacturer's catalog cuts and maintenance instructions for each item furnished under the Work
of this Section.

1.7 Keys: Deliver with identifying tags to Owner by security shipment direct from hardware supplier.
1.8 QUALITY ASSURANCE
A. Perform Work in accordance with the following requirements:
1. ANSI A156 series.
2. NFPA 80.
3. UL 305.
1.9 QUALIFICATIONS

A. Manufacturer: Company specializing in manufacturing products specified in this section with
minimum three years documented experience.

B. Source limitations: Obtain each type of hardware (latch and lock sets, hinges, closers, etc.) from a

single manufacturer, although several may be indicated as offering products complying with
requirements.
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1.10 DELIVERY, STORAGE, AND HANDLING

A. Section 01 60 00 - Product Requirements: Product storage and handling requirements.

B. Package hardware items individually with necessary fasteners, instructions, and installation
templates, when necessary; label and identify each package with door opening code to match
hardware schedule.

1. Include instructions, templates, and fasteners needed for installation.
1.11 COORDINATION
A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions.
B. Coordinate Owner's keying requirements during course of Work.
1.12 WARRANTY

A. Section 01 70 00 - Execution and Closeout Requirements: Product warranties and product bonds.

B. Warrant all finish hardware items against defects in materials and workmanship for one year.

C. Extended warranty: Extend the above warranty on certain items of finish hardware as follows:

1. Door closers: To ten years

2. Continuous hinges: To ten years
3. Exit devices: To five years
4,

Locks and latch sets: To five years

D. Manufacturer agrees to promptly replace (including installation by a factory representative)
defective products at no additional cost to the Owner, for the duration of the warranty period.

E. The terms of such warranties extend from the Date of Substantial Completion as that date is
defined by the General Conditions.

F. Failures due to defective materials or workmanship is deemed to include, but not to be limited to:
1. Failures in operation of any operating component;

G. Defects which contribute to unsightly appearance, potential safety hazard, or potential untimely
failure of the products furnished under this Section.

1.13 MAINTENANCE MATERIALS
A. Section 01 70 00 - Execution and Closeout Requirements: Maintenance materials.

B. Furnish special wrenches and tools applicable for each different and for each special hardware
component.

C. Furnish maintenance tools and accessories supplied by hardware component manufacturer.
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PART 2 PRODUCTS
2.1 GENERAL

A. Requirements for design, grade, function, finish, size, and other distinctive qualities of each finish
hardware item is indicated in the Drawings.

B. Product designations:
1. Provide the product designated or the comparable product by the Manufacturers listed under
this Section.

C. ANSI/BHMA designations:
1. Used to describe hardware items, or to define quality or function. Provide products complying
with these standards in addition to additional requirements of this Section.

D. Hand of door: Drawings show direction of slide, swing (“hand”) of door leafs.

E. Hardware: Use hardware manufactured to conform to published templates and, generally,
prepared for machine screw installation. Do not provide hardware which has been prepared for
self-tapping sheet metal screws, except as specifically indicated.

2.2 MATERIALS

A. Base metals:

1. Manufacturer's standard metal alloy, composition, temper and hardness, but in no case of
lesser (commercially-recognized) quality than that specified for applicable hardware units by
applicable ANSI A156 series standard for each type hardware item and with ANSI A156.18 for
finish designations indicated.

2. Do not furnish "optional" materials for those indicated, except as otherwise specified.

B. Fasteners:

1. Furnish Phillips flat-head screws with each hardware item, unless otherwise indicated.

2. Exposed screws: Match finish of hardware (even where noted to be "prepared for paint").

3. Use concealed fasteners for hardware units which are exposed when door is closed, except
where no standard units of type specified are available with concealed fasteners.

4. Do not use thru-bolts where bolt head or nut on opposite face would be exposed.

5. Where adequate reinforcement is not feasible, thru-bolting would only be acceptable if through
sleeves, or if sex-screw fasteners are used.

C. Furnish a complete set of specialized tools and maintenance instructions as needed for Owner's
continued adjustment, maintenance, and removal and replacement of finish hardware.

2.3 MANUFACTURED UNITS

A. Reference standards:
1. Comply with BHMA/ANSI A156 current series for each product type.

B. Hardware finishes:
1. Materials and Finishes Standard: Comply with ANSI A156.18 (BHMA 1301). Finish
designations used in schedules are listed, therein.
2. Provide matching finishes for hardware units at each door, unless otherwise indicated.
3. Match the color and texture of hardware items to manufacturer's standard finish for the latch
set, lockset, or push-pull unit.
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Provide quality of finish, including thickness of plating or coating, composition, hardness, and
other qualities complying with manufacturer's standards, but in no case less than that
specified or described by referenced standards.

C. Hardware for fire-rated openings:

1.
2.

3.
4,

Comply with NFPA 80.

Tested and listed by Underwriters Laboratory (UL), or Factory Mutual (FM) for type, size and
use of door, and complying with requirements of door and door frame label.

Provide UL or FM label on door indicating "Fire door to be equipped with fire-exit hardware".
Provide UL or FM label on exit device indicating "Fire Exit Hardware".

24 PRODUCTS

A. Hinges:
1. Butt Hinges:
a. ANSI A156.1 - for commercial quality.
b. Provide only template-produced units.
c. All butt hinges to be ball bearing-5 knuckle type Standard or Heavy Weight as specified.
d. Hinges at exterior doors shall be of non-ferrous material.
e. All hinges shall be provided Non-removable (NRP)
f.  Size and number of hinges as specified; otherwise according to hinge manufacturer’s

recommendation for door size and weight.
g. Acceptable products: PDQ, PBB, Don Jo

B. Lock Cylinders and Keying:

1.

2.

General:

a. Allfinal cylinders by Owner.

Cylinders:

a. Type: Mortise or rim-type as required by function of locking device.

b. Provide screw on cams or tail piece as required.

c. Construct lock cylinder parts from brass/bronze, stainless steel or nickel silver.

d. Provide solid machined cylinder rings with tension spring to resist wrenching of cylinder.

Length, finish and size as required.
e. Provide cylinder(s) and core(s) as required by function for each locking device.
System:
a. Provide cylinder housing compatible with Owner provided cores (Schlage Primus).

C. Locksets:

1. Cylindrical Locks as required to match existing preps:
a. Reuse Existing Lockset.
D. Closers:
1. General:
a. ANSI A156.4 - 1986 Grade 1 criteria.
b. All closers shall be the products of one manufacturer.
2. Description:

Full rack-and-pinion type with double heat-treated spindle.

Cast Iron Body.

Hydraulic fluid: non-gumming and non-freezing.

Closer body: non-handed, multi-size spring power.

With three non-critical V valves and hex key adjustment to independently regulate sweep
latch speed and backcheck.

Provide mounting brackets necessary to clear sound seals and weatherstrip.

g. Enclose in a full, molded cover.

coooTp

—h
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h.  Provide drop plates and / or special brackets for proper mounting.

i Pressure Relief Valves will not be accepted on Door Closers.

j-  Provide Barrier Free power setting as required by ANSI A117.1

k.  Where SCS is specified, furnish a Stainless-Steel swivel snubber. Stationary snubbers,
rubber grommets and studs will not be accepted.

3. Acceptable products: International PDQ 7000, LCN 4041XP.

E. Stops:
1. General:
a. ANSI A156.16 - 1989 Grade 1 criteria.
b. Provide stops where scheduled, wall or floor, as opening conditions dictate, utilizing walll
stops wherever possible.
2. Description:
a. Wall stops: Cast brass, bronze or stainless steel. Concave wall stop to have stainless
steel washer imbedded in rubber stop.
b. Floor stops: Cast Stainless, brass or bronze, and plated as required.
c. Make selection of floor stop height based upon floor conditions and door undercut.
d. Overhead Stops: Stainless steel body sized for width of door.
3. Acceptable products: PDQ, Hiawatha, Don Jo
F. Kick plates, mop plates and armor plates:
1. General: ANSI A156.16 - 1989 criteria.
2. Description:
a. Minimum .050" thick
b. Dimensions:
1) Width: 2" less than door width to which they are to be applied.
2) Kick plate height: 10"
c. Mounting:
1) Install kick plates and armor plates flush to bottom edge of door.
3. Acceptable manufacturers: Hiawatha, PDQ and Don Jo

G. Miscellaneous Hardware Equipment and Material:
1. General:
a. Provide items and types as specified.

25 OTHER MATERIALS

A. Provide other materials, not specifically described but required for a complete and proper
installation, as selected by the Contractor subject to the approval of the Architect.

2.6 HARDWARE FINISHES

A. General:

1. Provide matching finishes for hardware units at each door or opening, to the greatest extent
possible and except as otherwise indicated.

2. Reduce differences in color and textures as much as commercially possible where the base
metal or metal forming process is different for individual units of hardware exposed at the
same door or opening.

3. In general, match items to the manufacturer's standard finish for the latch and lock set (or
push/pull units if no latch/lock sets) for color and texture.

4. Provide finishes matching those established by BHMA or, if none established, match the
Architect's sample.
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5. Provide quality of finish, including thickness of plating or coating (if any), composition,
hardness and other qualities complying with manufacturer's standards, but in no case less
than that specified for the applicable units of hardware by referenced standards.

6. Finish designations used in schedules and elsewhere listed in ANSI A156.18 "Materials and
Finishes Standard", including coordination with the traditional U.S. finishes shown by certain
manufacturers for their products.

B. Provide the following hardware finishes, unless otherwise scheduled: Dull Chrome, Stainless Steel,
and Aluminum color pallet.

C. Base material: Manufacturer’s standard high-carbon steel, brass, or bronze.

PART 3 EXECUTION
3.1 EXAMINATION
A. Section 01 40 00 - Quality Requirements: Examination requirements.

B. Verify doors and frames are ready to receive door hardware and dimensions are as indicated on
shop drawings.

C. Examine the areas and conditions under which work of this Section will be performed. Correct
conditions detrimental to timely and proper completion of the Work. Do not proceed until
unsatisfactory conditions are corrected.

3.2 INSTALLATION

A. Coordinate as required with other trades to assure proper and adequate provision in the work of
those trades for interface with the work of this Section.

B. General:
1. Install each item in its proper location firmly anchored into position, level and plumb, and in
accordance with the manufacturer's recommendations.
2. Handing, hardware heights, locations, and degree of opening swing are indicated in the
Drawings and Finish Hardware Schedule.
3. Mount finish hardware units:
a. Atrecommended heights and locations as shown in approved finish hardware schedule,
complying with requirements of the A.D.A., and pertinent provisions of the Building Code.
b. To function at proper degree of opening of doors as indicated on approved finish
hardware schedule.
c. By manufacturer's template.
d. Prior to final finishing of the door. Remove hardware to allow finishing of door, and
permanently reinstall hardware upon completion of finishing operation.
4. Reinforce, where necessary, the substrate to assure proper attachment.
5. Drill and countersink units which are not factory-prepared for anchorage fasteners.
6. Space fasteners and anchors in accordance with industry standards.

C. Installing closers:
1. Mount closers per manufacturer's template and secure the Architect’s approval of the closer
installation.
2. The Contractor will be required to replace doors onto which closers are improperly mounted at
no additional cost to the Owner. Repair or patching of such doors will not be acceptable.
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Installing Stops: Install all wall stops into reinforced wall or stud. Projection type wall stops (115)
should be mounted 80” from finish floor, with sloped portion of the stop facing up / flat side down.
Install floor stops out of the way foot traffic at a height high enough to accommodate any ramp or
uneven floor condition.

ADJUSTING AND CLEANING

Section 01 70 00 - Execution and Closeout Requirements: Testing, adjusting, and balancing.
Check and adjust each item of hardware and each door upon completion of final installation. Verify
proper function, and replace units which cannot be made to operate freely and smoothly, as
intended for the application.

Clean adjacent surfaces soiled by hardware installation.

PROTECTION OF INSTALLED CONSTRUCTION

A. Section 01 70 00 - Execution and Closeout Requirements: Protecting installed construction.

B.

3.5

Do not permit adjacent work to damage hardware or hardware finish.

HARDWARE SETS

Hardware Set 1 — Salvaged Lock [Lock / Unlock] + Closer & Smoke Seal

PR RPEPW

ea.
ea.
ea.
ea.

Butt Hinge BB81 4 V%" x 4 2" NRP 26D PBB
Reinstall Salvaged Lockset 26D Existing
Closer 7101 BC EDA (push side mount) 689 PDQ
Kickplate 90 10 x 2” LDW 32D Don Jo
ea. Wall Stop 1475 26D  DonJo

Hardware Set 2 — New door in existing frame.

Salvaged Lock [Lock / Unlock] + Closer & Smoke Seal Match existing frame hinge locations
and size hinges to existing frame preps.

Verify existing opening and notify architect immediately if that which exists differs or is not
compatible from what is specified below.

PR PR

ea.
ea.
ea.
ea.
ea.

Butt Hinge BB81 4 %" x 4 /2" NRP 26D PBB
Reinstall Salvaged Lockset 26D Existing
Closer 7101 BC RA Regular Arm (pull side mount) 689 PDQ
Kickplate 90 10 x 2" LDW 32D Don Jo
Wall Stop 1475 26D Don Jo

END OF SECTION
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SECTION 08 80 00

GLAZING

PART 1 GENERAL
1.1 SUMMARY

A. Section Includes:
1. Glass glazing for wood doors.

B. Related Sections:
1. Section 08 14 16 — Flush Wood Doors: Glazed doors.

1.2 REFERENCES

A. American National Standards Institute:
1. ANSI z97.1 - Safety Glazing Materials Used in Buildings Safety.

B. ASTM International:
1. ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and Materials.

C. Consumer Products Safety Commission:
1. CPSC 16 CFR 1201 - Safety Standard for Architectural Glazing.

D. Glass Association of North America:
1. GANA - Sealant Manual.
2.  GANA - Glazing Manual.

E. National Fire Protection Association:
1. NFPA 80 - Standard for Fire Doors, Fire Windows.
2. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies.
3. NFPA 257 - Standard on Fire Test for Window and Glass Block Assemblies.

F. Underwriters Laboratories Inc.:
1. UL 10B - Standard for Fire Tests of Door Assemblies.
2. UL 10C - Positive Pressure Fire Tests of Door Assemblies.
3. UL 263 - Standard for Fire Tests of Building Construction and Materials.
4. UL - Building Materials Directory.

1.3 PERFORMANCE REQUIREMENTS
A. Interior Glass Deflection: Maximum differential deflection for two adjacent unsupported edges
when 50 plf force is applied to one panel at any point up to 42 inches above finished floor less
than thickness of glass.
1.4 SUBMITTALS
A. Section 01 33 00 - Submittal Procedures: Submittal procedures.
B. Product Data:

1. Glass: Provide structural, physical, and performance characteristics, size limitations, special
handling or installation requirements.
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15 QUALITY ASSURANCE

A. Perform Work in accordance with GANA Glazing Manual, GANA Sealant Manual, for glazing
installation methods.

B. Fire Rated Door Glazing: Tested in accordance with one of the following and complying with

NFPA 80.

1. NFPA 252; with neutral pressure level at 40 inches maximum above sill at 5 minutes into
test.

2. UL 10B.

3. UL 1oC.

C. Apply label from agency approved by authority having jurisdiction to identify each fire rated glass
lite.

1.6 QUALIFICATIONS

A. Installer: Company specializing in performing Work of this section with minimum three years
documented experience approved by manufacturer.

1.7 ENVIRONMENTAL REQUIREMENTS
A. Do not install glazing when ambient temperature is less than 50 degrees F.

B. Maintain minimum ambient temperature before, during and 24 hours after installation of glazing
compounds.

PART 2 PRODUCTS
2.1 FIRE RESISTIVE GLASS PRODUCTS

A. Fire Resistive Glass Manufacturers:
1. Technical Glass Products.
2. Substitutions permitted.

B. Fire-Rated Doors; meeting fire door assembly criteria, D-20 Rating (FG-20):
1. Thickness: 1/4 inch.
2. Product: Fireglass 20 as manufactured by Technical Glass Products.
3. Fire Rating: 20 minute rating as listed in UL Building Materials Directory and approved by
authority having jurisdiction for applications indicated.
4. Safety Glazing: Comply with CPSC 16 CFR 1201 Category Il.

C. Fire-Rated Doors; meeting fire door assembly criteria, D-45 Rating (FG-45); meeting fire door
assembly criteria, fire door assembly “hose stream” test, and fire window assembly criteria
including hose stream test, D-H-OH 45 Rating (FG-45):

1. Thickness: 3/16 inch.

2. Product: FireLite NT as manufactured by Technical Glass Products.

3. Fire Rating: 45 minute rating as listed in UL Building Materials Directory and approved by
authority having jurisdiction for applications indicated.

4. Safety Glazing: Comply with CPSC 16 CFR 1201 Category Il.
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2.2 GLAZING SEALANTS

A.

Pre-Formed Glazing Tape: Size to suit application.
1. Preformed butyl compound; 10 to 15 Shore A durometer hardness; coiled on release paper;
black color.
a. Butyl Corner Sealant: ASTM C920 single component non-skinning butyl compatible with
glazing tape; color to match tape.

2.3 GLAZING ACCESSORIES

A.

Setting Blocks: Elastomeric material recommended by glass manufacturer, 80 to 90 Shore A
durometer hardness, length of 0.1 inch for each square foot of glazing or minimum 4 inch x width
of glazing rabbet space minus 1/16 inch x height to suit glazing method and pane weight and
area.

Spacer Shims: Elastomeric material recommended by glass manufacturer, 50 to 60 Shore A
durometer hardness, minimum 3 inch long x one half the height of glazing stop x thickness to suit
application.

Glazing Clips: Manufacturer's standard type.

PART 3 EXECUTION

3.1 EXAMINATION

A.

B.

C.

Section 01 40 00 - Quality Requirements: Examination requirements.
Verify openings for glazing are correctly sized and within acceptable tolerance.

Verify surfaces of glazing channels or recesses are clean, free of obstructions impeding moisture
movement, weeps are clear, and ready to receive glazing.

3.2 PREPARATION

A.

Section 01 40 00 - Quality Requirements: Preparation requirements.
Clean contact surfaces with solvent and wipe dry.
Seal porous glazing channels or recesses with substrate compatible primer or sealer.

Prime surfaces scheduled to receive sealant.

3.3 INSTALLATION

A.

B.

Perform installation in accordance with GANA Glazing Manual.
1. Glazing Sealants: Comply with ASTM C1193.
2. Fire Rated Openings: Comply with NFPA 80.

Interior Dry Method (Tape and Tape) Installation:

1. Cutglazing tape to length and set against permanent stops, projecting 1/16 inch above sight
line.

2. Place setting blocks at 1/4 points with edge block no more than 6 inches from corners.
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Rest glazing on setting blocks and push against tape for full contact at perimeter of pane or
unit.

Place glazing tape on free perimeter of glazing in same manner described above.

Install removable stop without displacement of tape. Exert pressure on tape for full
continuous contact.

Knife trim protruding tape.

3.4 CLEANING

A. Section 01 70 00 - Execution and Closeout Requirements: Final cleaning.

B. Remove glazing materials from finish surfaces.

C. Remove labels after Work is complete.

D. Clean glass and adjacent surfaces.

3.5 SCHEDULE

A. Interior Corridor Fire Rated Doors:

1.
2.

20 minute: Type FG-20, interior dry method.

45 minute: Type FG-45, interior dry method.

END OF SECTION
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SECTION 09 90 00

PAINTING AND COATING

PART 1 GENERAL
1.1 SUMMARY
A. Section includes surface preparation and field application of paints, and other coatings.

B. Related Sections:
1. Section 08 12 13 — Hollow Metal Frames: Shop primed metal door frames.

1.2 REFERENCES
A. ASTM International:
1. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications.
2.  ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood
and Wood-Base Materials.
3. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.

B. Painting and Decorating Contractors of America:
1. PDCA - Architectural Painting Specification Manual.

C. SSPC: The Society for Protective Coatings:
1. SSPC - Steel Structures Painting Manual.

1.3 DEFINITIONS

A. Conformto ASTM D16 for interpretation of terms used in this section.
1.4 SUBMITTALS

A. Section 01 33 00 - Submittal Procedures: Submittal procedures.

B. Product Data: Submit data on finishing products. Identify each component based upon paint
system that it is used in.

C. Samples:
1. Submit paper chip samples illustrating range of colors available for each surface finishing
product scheduled.
1.5 QUALITY ASSURANCE
A. Surface Burning Characteristics:

1. Fire Retardant Finishes: Maximum 25/450 flame spread/smoke developed index when
tested in accordance with ASTM E84.
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1.6 QUALIFICATIONS

A. Manufacturer: Company specializing in manufacturing products specified in this section with
minimum three years experience.

B. Applicator: Company specializing in performing work of this section with minimum three years
documented experience and approved by manufacturer.

1.7 DELIVERY, STORAGE, AND HANDLING
A. Section 01 60 00 - Product Requirements: Product storage and handling requirements.
B. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.
C. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and

instructions for mixing and reducing.

D. Paint Materials: Store at minimum ambient temperature of 45 degrees F and maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.8 ENVIRONMENTAL REQUIREMENTS

A. Do not apply materials when surface and ambient temperatures are outside temperature ranges
required by paint product manufacturer.

B. Do not apply exterior coatings during rain or snow when relative humidity is outside humidity
ranges, or moisture content of surfaces exceed those required by paint product manufacturer.

C. Minimum Application Temperatures for Latex Paints: 45 degrees F for interiors; 50 degrees F for
exterior; unless required otherwise by manufacturer's instructions.

D. Minimum Application Temperature for Varnish Finishes: 65 degrees F for interior or exterior,
unless required otherwise by manufacturer's instructions.

E. Provide lighting level of 80 ft candle measured mid-height at substrate surface.
1.9 SEQUENCING

A. Sequence application to the following:
1. Do not apply finish coats until paintable sealant is applied.

1.10 WARRANTY

A. Furnish five year manufacturer warranty for paints and coatings.

PART 2 PRODUCTS
2.1 PAINTS AND COATINGS

A. Manufacturers: Paint
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Glidden Coatings and Resins
Benjamin Moore and Company
Sherwin Williams Company
Valspar Corporation

Devoe Paint Co.
Fuller-O’Brien.

PPG Architectural Finishes.

Nouohrwdbr

2.2 COMPONENTS

A. Coatings: Ready mixed, except field catalyzed coatings. Prepare coatings:
1. To soft paste consistency, capable of being readily and uniformly dispersed to homogeneous
coating.
2. For good flow and brushing properties.
3. Capable of drying or curing free of streaks or sags.

B. Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other materials not
specifically indicated but required to achieve finishes specified; commercial quality.

C. Patching Materials: Latex filler.
D. Fastener Head Cover Materials: Latex filler.
2.3  FINISHES

A. Interior Paint System IPS-1.:
1. Enamel:
a. 1stCoat; (Primer)
1) Ferrous metal: Red oxide primer.
2) Galvanized metal: Galvanized primer.
b. 2% Coat: Ferrous Metal and Galvanized Metal: Enamel Undercoater.
c. 34 Coat: Odorless Alkyd Enamel, Semi-Gloss.
2. Apply to the following interior surfaces:
a. Hollow metal frames.

B. Interior Transparent Finish System ITF:

1. System ITF; Oil Stain and Satin Finish.
a. 1stCoat: Open grained wood; Paste wood filler.
b. 2" Coat: Interior Qil Stain.
c. 34 Coat: Elkyd (Sanding Sealer).
d. 4" and 5" Coat: Elkyd Satin Finish.

2. Apply to the following interior surfaces:
a. Exposed ends of existing wood trim cut in connection with the Work.

PART 3 EXECUTION
3.1 EXAMINATION
A. Section 01 40 00 - Quality Requirements: Examination requirements.

B. Verify surfaces and substrate conditions are ready to receive Work as instructed by product
manufacturer.
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Examine surfaces scheduled to be finished prior to commencement of work. Report conditions
capable of affecting proper application.

Test shop applied primer for compatibility with subsequent cover materials.

3.2 PREPARATION

A.

B.

Section 01 40 00 - Quality Requirements: Preparation requirements.
Surface Appurtenances: Remove or mask fittings prior to preparing surfaces or finishing.

Surfaces: Correct defects and clean surfaces capable of affecting work of this section. Remove or
repair existing coatings exhibiting surface defects.

Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. Feather edges to
make touch-up patches inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces.

Interior Wood Items Scheduled to Receive Transparent Finish: Wipe off dust and grit prior to
sealing, seal knots, pitch streaks, and sappy sections with sealer. Fill nail holes and cracks after
sealer has dried; sand lightly between coats.

3.3 EXISTING WORK

A.

Extend existing paint and coatings installations using materials and methods compatible with
existing installations and as specified.

3.4 APPLICATION

A.

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

Apply each coat to uniform appearance. Apply each coat of paint slightly darker than preceding
coat unless specified otherwise.

Sand metal surfaces lightly between coats to achieve required finish.

Vacuum clean surfaces of loose patrticles. Use tack cloth to remove dust and particles just prior to
applying next coat.

3.5 CLEANING

A.

B.

Section 01 70 00 - Execution and Closeout Requirements: Final cleaning.

Collect waste material which may constitute fire hazard, place in closed metal containers, and
remove daily from site.

END OF SECTION

Anthony Esson, Architect Painting and Coating 099000-4



	Cover
	000101
	001116
	002113
	004113
	004501
	004502
	005214
	263R A104 - 2017
	006519
	011000
	012000
	013000
	013300
	014000
	015000
	016000
	017000
	024119
	079000
	081213
	081416
	087100
	088000
	099000

