

Anthony Esson, Architect
PO Box 479
Gaylord, Michigan 49734

Central Lake Public Schools
Elementary School Partial Reroofing
Central Lake, Michigan

September 20, 2021

Project No. 267-18D

ADDENDUM NO. 1

This Addendum is being issued for the purpose of modifying and/or clarifying the original Bidding Documents dated August 30, 2021 and shall take precedence over them.

All work included herein shall be in accordance with the general requirements of the original bidding documents, except as specifically noted herein.

This Addendum is being sent to all known plan holders, suppliers, plan rooms, and governmental agencies having received Bidding Documents.

Supplemental Documents Issued: None

Item No. 1: Pre-bid Meeting Clarification: Document 00 11 16 included a conflict and identified the Pre-bid meeting as mandatory, but closed the paragraph with the followings:

“Attendance by Bidders is not mandatory, but is strongly encouraged”.

Attendance at the Prebid meeting was not mandatory and is not a condition of bid consideration.

Item No. 2: Clarification on height of existing fascia: It was noted during the pre-bid meeting that the majority of the building is 6” +/- fascia, and the primary area of reroofing (2005 addition) is 4” +/- fascia. Note that all new fascia is to be 6 +/- matching the majority of the building.

END OF ADDENDUM NO. 1