

Anthony Esson, Architect
PO Box 479
Gaylord, Michigan 49734

West Branch Rose City Area Schools
2022 Bond Issue – Bid Package No. 6 OHHS Well Upgrades
West Branch, Michigan

December 20, 2024

Project No. 294-22

REBID ADDENDUM NO. 2

This Addendum is being issued for the purpose of modifying and/or clarifying the original Bidding Documents dated September 26, 2024 and shall take precedence over them.

All work included herein shall be in accordance with the general requirements of the original bidding documents, except as specifically noted herein.

This Addendum is being sent to all known plan holders, suppliers, plan rooms, and governmental agencies having received Bidding Documents.

Supplemental Documents Issued:

None

Item No. 1: Refer to Document 00 11 16 and 00 21 13 in the Project Manual and Re-bid Addendum No. 1 issued previously: Note that Rebid Addendum 1 changed the bid date date, but made no reference with regard to the bid time. Bids for this rebid are due not later than 1:00 p.m. on January 7, 2025.

End of Rebid Addendum No. 2